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SECTION 00020 
NOTICE INVITING BIDS 

 
Notice is hereby given that sealed bids will be received at the Executive Office - Facilities and Fleet 
Division, County of Mendocino, 851 Low Gap Road, Ukiah, California 95482 until the hour of 2:00 
p.m., as determined by the clock on the wall of the Executive Office - Facilities and Fleet Division, 
County of Mendocino, on Thursday, August 24, 2017 at which time they will be publicly opened 
and read aloud in the Executive Office - Facilities and Fleet Division, County of Mendocino, 851 Low 
Gap Road, Ukiah, California for the following project: 
 
Sheriff’s Mendocino Substation at the Ford House Carriage House 
 
License Required for this Project is: “B” License 
 
Plans and documents may be seen at the Executive Office - Facilities and Fleet Division, County of 
Mendocino, 851 Low Gap Road, Ukiah, CA 95482. Electronic Plans and Documents may be seen or 
downloaded from the Mendocino County Web Page for Open RFP, Quotes & Bids: 
https://www.mendocinocounty.org/government/executive-office/open-rfp-quotes-bids.  
Additionally plans and documents have been distributed to builder’s exchange plan rooms 
throughout Northern California. In Mendocino County, printed plans may be obtained from the 
following businesses: 
 

Fort Bragg:       Ukiah: 
Beckman’s S&S Printing and Copy Center  Blueprints and Copies 
329 E. Redwood Ave.     846 S. State St. 
Fort Bragg, CA 89437     Ukiah, CA 95482 
707-964-8416      707-462-1197 
 

Bids shall be made on a form provided by the County and accompanied by a Certified Check, 
Cashier's Check, or Bidder's Bond for ten percent (10%) of the amount bid, made payable to the 
County of Mendocino. The above-mentioned check or Bid Bond shall be given as a guarantee that 
the Bidder shall execute the contract if it be awarded to it in conformity with the contract documents 
and shall provide the surety bond or bonds required, sign the contract and commence work as set 
forth in the Instructions to Bidders of the contract documents. 
 
The successful Bidder will be required to furnish a Labor and Material Bond and a Faithful 
Performance Bond in an amount equal to one hundred percent (100%) of the contract price. Bonds 
shall each be obtained from a surety company satisfactory to the County of Mendocino. 
 
Federal Laws, including The Davis-Bacon Act and The Americans with Disabilities Act of 1990, are 
applicable to the project. 
 
Bidders’ attention is called to Instruction to Bidders and other related documents for full directions 
and information as to bidding and other requirements. 
 
Pursuant to California Public Contract Code Section 22300, the Contractor may substitute securities 
for any money withheld by the County to insure performance under the Contract. Said securities 
shall be in a form and of a type acceptable to the County. 
 
A mandatory pre-bid conference and site inspection will be held on Wednesday August 9, 
2017 at 10:00 a.m. at the Project site, 45035 Main Street, Mendocino, California. 
 
PAYMENT OF PREVAILING WAGES 
Pursuant to the provisions of the Labor Code of the State of California, the Department of Industrial 
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Relations has made a determination of the rate of per diem wages to be paid on the prevailing rate 
of pay for regular, holiday and overtime work in the locality in which the public work is to be 
performed, for each craft, classification, or type of workman needed to execute the contract. All 
County of Mendocino projects greater than $1,000 require that contractors adhere to Prevailing 
Wage requirements (California Labor Code, Sections 1770 through 1775). The rates can be found 
online here: http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm 
  
CONTRACTOR REGISTRATION 
Per Labor Code Section 1771.1(a) A contractor or subcontractor shall not be qualified to bid on, be 
listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or 
engage in the performance of any contract for public work, as defined in this chapter, unless 
currently registered and qualified to perform public work pursuant to Section 1725.5.  It is not a 
violation of this section for an unregistered contractor to submit a bid that is authorized by Section 
7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract 
Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the 
time the contract is awarded. 
 
CERTIFIED PAYROLL RECORDS 
Per Labor Code Section 1776 each contractor and subcontractor shall keep accurate payroll 
records. A certified copy of all payroll records for work performed under this contract shall be 
furnished upon request to a representative of the awarding body. Per SB 854 contractors and 
subcontractors are required to furnish certified payroll reports directly to the Department of Industrial 
Relations. 
 
EMPLOYMENT OF APPRENTICES 
Each contractor and subcontractor performing work in an apprenticeable craft or trade shall comply 
with Section 1777.5 relating to Apprentices on public works projects.   
 
MENDOCINO COUNTY BUSINESS LICENSE 
Pursuant to Mendocino County Code Section 6.0 – Business Licenses and Regulations, at the time 
of contract award, the contractor shall supply a copy of their current County of Mendocino business 
license. 
 
LAWS AND GOVERNANCES 
In the performance of the work contemplated by this contract, the contractor shall conform to and 
abide by all labor requirements and provisions of State and Federal Laws and City and County 
Ordinances and Regulations which may in any manner affect those engaged or employed on the 
work project, including but not limited to the overtime provisions of the Labor Code section 1813 and 
1815 of the State of California. 
 
DONATIONS OF LABOR AND MATERIAL 
The County has received offers to donate labor and or materials for this project and has posted a list 
of such offers under this project on our website bid portal. The County has no preference for any 
contractor, and makes no representation that such offers comply with project requirements including 
public contracting, labor and prevailing wage laws listed above. All work on this project must meet 
project requirements; in accepting bids from these contractors or suppliers, it is the duty of the 
contractor to ensure that the entire project meets the project requirements. Contractors are advised 
to list any contractors performing a portion of the contract work with a value in excess of one-half of 
one percent (0.5%) of the total contract value. This is an open list, if you wish to be added, 
Contractors or suppliers should contact Doug Anderson, Facilities Project Specialist at 707-234-
6054 or andersond@mendocinocounty.org with name and contact information and the specific 
scope of work being offered. 
 
END OF SECTION 
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SECTION 00100 
INSTRUCTIONS TO BIDDERS 

 
 
PART 1 – GENERAL 
 
1.1 BIDS RECEIVED 
 
 A. Sealed bids for the Sheriff’s Mendocino Substation at the Ford House Carriage 

House Project will be received at the Facilities and Fleet Division Office, County of 
Mendocino, 851 Low Gap Road, Ukiah, California, until 2:00 p.m. as determined by 
the clock on the wall of the Facilities and Fleet Division Office, on Thursday,  
August 24, 2017 and then publicly opened and read aloud in the Facilities and Fleet 
Division Office, County of Mendocino. 

 
 B. Late bids will not be accepted. It is Bidder's responsibility to assure that its bid is 

delivered and received at the location noted above on or before the date and hour 
set for the bid opening. 

 
1.2 LICENSE REQUIREMENT 
 
 A. The license required for this Project is “B” License.   
 
 B.  Pursuant to Mendocino County Code Section 6.0 – Business Licenses and 

Regulations, at time of contract award, the contractor shall supply a copy of their 
current County of Mendocino business license. 

 
1.3 SECURING OF PLANS AND DOCUMENTS  
 

Plans and documents may be seen at the Executive Office - Facilities and Fleet Division, 
County of Mendocino, 851 Low Gap Road, Ukiah, CA 95482. Electronic Plans and 
Documents may be seen or downloaded from the Mendocino County Web Page for Open 
RFP, Quotes & Bids: 
 https://www.mendocinocounty.org/government/executive-office/open-rfp-quotes-bids. 
Additionally plans and documents have been distributed to builder’s exchange plan rooms 
throughout Northern California. In Mendocino County, printed plans may be obtained from 
the following businesses: 

 
Fort Bragg:       Ukiah: 
Beckman’s S&S Printing and Copy Center  Blueprints and Copies 
329 E. Redwood Ave.     846 S. State St. 
Fort Bragg, CA 89437     Ukiah, CA 95482 
707-964-8416      707-462-1197 

 
1.4 BIDS 
 

Bids, to be considered, must be in accordance with the following instructions: 
 

A. Bids must be submitted on the bid form provided by County, properly and completely 
filled out with numbers stated both in writing and in figures and with signatures of all 
persons signing in longhand/cursive. 

 
  B. The completed form shall be without erasures or interlineation and shall not contain 

recapitulations of the work to be done. Only written proposals will be permitted. 
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 C. A Bid Bond or Certified Cashier's Check made payable to the County of Mendocino 

for an amount equal to at least ten percent (10%) of the bid amount shall accompany 
each bid. Such guaranty to be forfeited should the Bidder to whom the contract is 
awarded fail to enter into the contract. 

 
1.5 PRE-BID CONFERENCE AND SITE ACCESS 
 
 A. A mandatory pre-bid conference will be held on Wednesday, August 9, 2017 at 

10:00 a.m. at the site, 45035 Main Street, Mendocino, California. Following the 
meeting, a site review will be conducted to acquaint Bidders with the Project. 

 
 B. The County reserves the right to schedule an additional mandatory pre-bid 

conference to ensure adequate bid representation. 
 
 C. Failure to attend a pre-bid conference will disqualify a non-attending bidder from the 

bid. 
 
1.6 SUBCONTRACTORS LISTED 
 

A. In accordance with California Public Contract Code Sections 4100 et seq., inclusive, 
each bidder shall provide a list of subcontractors (Section 00430), giving the name 
and location of place of business and contractor's license number of each 
subcontractor who will perform a portion of the contract work in an amount in excess 
of one-half of one percent (0.5%) of the total contract price.  In each instance, the 
nature and portion of the work to be subcontracted shall be described. 

 
 B. Failure of Bidder to specify a subcontractor for any portion of the work in an amount 

in excess of one-half of one percent (0.5%) of the total contract price constitutes an 
agreement for Bidder to perform that portion of the work itself. After bids are opened, 
no subcontractor may be designated or substituted except as provided for in 
Sections 4107 et seq. of the Public Contract Code. 

 
C. All Bidders must supply with their Bids the required information on all subcontractors 

who will perform any portion of the work including labor, rendering of service or 
specially fabricating and installing a portion of the Work or improvement according to 
detailed drawings contained in the plans and specifications, in excess of one-half of 
one percent (0.5%) of total bid. Violation of this requirement may result in Bid being 
deemed non-responsive and not being considered. 

 
1.7 AWARD OR REJECTION OF BIDS 
 

The contract shall be awarded to the lowest responsible bidder complying with these 
instructions, provided the bid is deemed reasonable and in the best interest of the County of 
Mendocino.  County reserves the right to reject any and all bids, and to waive any informality 
on bids received whenever the rejection or waiver is in the best interest of County. The 
competency and dependability of the bidders will be considered when making the award. 

 
Additive and Deductive Items:  Method of Determining Lowest Bid.  Pursuant to Public 
Contract Code section 20103.8, if this bid solicitation includes additive and/or deductive 
items, the checked [X] method shall be used to determine the lowest bid:  [check one] 
 
  X     (a)  The lowest bid shall be the lowest bid price on the base contract without 
consideration of the prices on the additive or deductive items. 
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      (b)  The lowest bid shall be the lowest total of the bid prices on the base contract and 
those additive or deductive items that were specifically identified in the bid solicitation or Bid 
Form as being used for the purpose of determining the lowest bid price. 
 
      (c)  The lowest bid shall be the lowest total of the bid prices on the base contract and 
those additive or deductive items taken in order from a specifically identified list of those 
items that, when in the solicitation, and added to, or subtracted from, the base contract, are 
less than, or equal to, a funding amount publicly disclosed by the County before the first bid 
is opened. 
 
      (d)  The lowest bid shall be determined in a manner that prevents any information 
that would identify any of the bidders or the proposed Subcontractors or suppliers from being 
revealed to the public entity before the ranking of all bidders from lowest to highest has been 
determined. 
 
If no method is checked, sub-paragraph (a) shall be used to determine the lowest bid. 
 
Notwithstanding the method used by the County to determine the lowest responsible bidder, 
the County retains the right to add to or deduct from the contract any of the additive or 
deductive items included in the bid solicitation. 

 
The award of the contract, if awarded, is expected to be made within thirty (30) days and in 
no event later than eighty (80) days after the bid opening.  After award, County shall notify 
the successful Bidder in writing, and forward with the notification original contracts for 
Bidder’s execution.  Within eight (8) working days after such notification, the successful 
Bidder shall return the signed contracts to County, accompanied by all required Surety 
Bonds, insurance policies and endorsements. 

 
1.8 TIME OF COMPLETION 
 

Bidder agrees to commence work on or before a date to be specified in the written "Notice to 
Proceed" from County and to fully complete the project within One hundred eighty (180) 
calendar days from date of the written "Notice to Proceed". 

 
1.9 ADDENDUM 
 

Any addendum issued during the time of bidding and before bid opening shall be included in 
the bid. The addendum issued by County shall become part of the agreement. Questions to 
be considered for inclusion in an addendum must be in writing and in the hands of 
County not less than seven (7) days prior to bid opening date. 

 
1.10 INTERPRETATION OF DRAWINGS AND DOCUMENTS 
 

Should a Bidder find discrepancies in, or omissions from, the drawings or documents, or 
should it be in doubt as to their intent, it should at once notify County, which will then send 
responsive written instructions in the form of addenda to all Bidders. County will not be 
responsible for any oral instructions. Any verbal conversations with County during the 
bidding period are not to be construed as instructions. Any changes in the Contract 
documents will be issued by written addendum only. 

 
1.11 WITHDRAWAL OF BID 
 

Bids may be withdrawn prior to, but not later than, the time of bid opening. 
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1.12 BONDS 
 

The successful Bidder is required to furnish a Labor and Material Payment Bond and a 
Performance Bond each in the amount equal to one hundred percent (100%) of the contract 
price. In addition, the successful Bidder is required to furnish a Bid Bond or Certified 
Cashier's Check made payable to the County of Mendocino for an amount equal to at least 
ten percent (10%) of the bid amount. Said Bonds shall be obtained from a surety company 
satisfactory to County. 

 
1.13 SUBSTITUTIONS 
 

Any substitution shall be made in accordance with instructions contained in Section 01340 – 
Submittals and Substitutions included herein.  Questions concerning substitutions will not be 
entertained during the bidding period. 

 
1.14 LIQUIDATED DAMAGES 
 

In case of failure on the part of Contractor to complete the work within the time stipulated 
plus any duly authorized extension of time granted in writing by County, Contractor shall pay 
to County the sum of $250.00 per calendar day for each day's delay beyond the time 
prescribed as liquidated damages, but not as a penalty. The language in the paragraph of 
the General Conditions entitled "Time of Completion and Liquidated Damages" is 
incorporated herein. 

 
1.15 BIDDER'S QUALIFICATIONS 
 
 A. All Bidders, Contractors and Subcontractors bidding under joint venture agreements 

shall be duly licensed as provided for under Sections 7000 et seq. of the Business 
and Professions Code. 

 
 B. A corporation which is awarded the Contract will be required to furnish certification 

attesting to its corporate existence, as well as evidence that the Officer signing the 
contract is duly authorized to do so. 

 
 C. Bidders and their subcontractors may be required to furnish evidence satisfactory to 

County that they have sufficient means and have had experience in the class of work 
called for to enable them to complete the contract in a satisfactory manner. 

 
 D. No person, firm or corporation shall make or file or be interested in more than one 

bid for the same work, except insofar as alternate bids may be called for. No person, 
firm or corporation shall submit a collusive or sham bid or seek directly or indirectly to 
induce any other bidder to submit a collusive or sham bid or to refrain from 
submitting a bid or to seek in any way to control or fix the price of the bid or any 
portion of the bid price in order to secure an advantage against County or any other 
person interested in the proposed contract. However, a person, firm or corporation 
submitting a sub-proposal to a bidder or quoting prices on materials to a bidder is not 
hereby disqualified from submitting sub-proposals or quoting prices to other bidders. 

 
 E. A licensed contractor shall not submit a bid to a public agency unless (1) its 

contractor's license number appears clearly on the bid, (2) the license expiration date 
is stated, and (3) the bid contains a statement that the representations made therein  

  are made under penalty of perjury. Any bid not containing this information, or a bid 
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   containing information which is subsequently proven false, shall be considered non-
responsive and shall be rejected by County. 

 
1.16 EXAMINATION OF SITE AND DOCUMENTS 
 

By submitting a bid, Bidder agrees and warrants that (1) it has examined the site and all 
documents, drawings and specifications; (2) it is satisfied that the same are adequate to 
produce the required results; and (3) its bid covers the cost of all items required in the 
agreement. The work to be performed includes all of the items mentioned in these 
specifications and/or as shown on the plans and other documents included as a part of the 
project. 

 
1.17 ENVIRONMENTAL AND PLANNING CONDITIONS OF APPROVAL 

 
 Bidder agrees to perform its work in conformance with all environmental and planning 

conditions of approval applicable to the project. Bidders’ attention is directed to specification 
section 00801 Supplementary General Conditions and the source documents for specific 
conditions of approval 

 
1.18 AGREEMENT 
 
 Contract documents include the Agreement which the successful Bidder, as Contractor, will 

be required to execute. 
 
1.19 PRE-CONSTRUCTION CONFERENCE 

 
The successful bidder shall be available for a pre-construction conference with County at a 
mutually convenient time. 

 
1.20 QUALIFICATIONS OF BIDDERS 
 

The work to be performed under this contract is of a very specialized nature. It is the desire 
of County to secure the best work attainable and to maintain a very critical and condensed 
schedule. Bidders considered for award will be limited to those firms who can show to the 
satisfaction of County that they have the facilities and experience necessary to perform the 
required construction in accordance with specifications proposed for this project.  The terms 
under which bidders will be evaluated and the rules that will be applied are attached to the 
bid documents herein as Section 00120, “Qualification Application”. 
 

1.21  DONATIONS OF LABOR AND MATERIAL 
 

The County has received offers to donate labor and or materials for this project and has 
posted a list of such offers under this project on our website bid portal. The County has no 
preference for any contractor, and makes no representation that such offers comply with 
project requirements including public contracting, labor and prevailing wage laws listed 
above. All work on this project must meet project requirements; in accepting bids from these 
contractors or suppliers, it is the duty of the contractor to ensure that the entire project meets 
the project requirements. Contractors are advised to list any contractors performing a portion 
of the contract work with a value in excess of one-half of one percent (0.5%) of the total 
contract value. This is an open list, if you wish to be added, Contractors or suppliers should 
contact Doug Anderson, Facilities Project Specialist at 707-234-6054 or 
andersond@mendocinocounty.org with name and contact information and the specific 
scope of work being offered. 

 
END OF SECTION 
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SECTION 00500 
AGREEMENT FOR LUMP SUM BID 

 
 
 
THIS AGREEMENT, made on the _______day of    in the year __________, 
between the County of Mendocino, hereinafter called COUNTY, and ________________________, 
hereinafter called CONTRACTOR. 
 
COUNTY and CONTRACTOR, for the consideration described below named, agree as follows: 
 
FIRST:  CONTRACTOR shall furnish all labor, materials, equipment, mechanical 

workmanship, transportation, and services for the installation and completion of the 
Mendocino Sheriff’s Substation at the Ford House Carriage House Project, in 
accordance with the contract documents, including the Addenda thereto, all as 
adopted by COUNTY. 

 
SECOND: The work under this contract described below shall be completed within One 

hundred eighty (180) days from the date of the "Notice to Proceed". 
 
THIRD:  The Contract consists of the following documents, all of which are fully a part 

hereof as if herein set out in full, whether or not hereto attached: 
 

1. Invitation to Bid 
2. Instructions to Bidders 
3. Agreement 
4. Contractor's Guarantee 
5. Close-Out Items including all Warranties 
7. Coordination 
8. Mock-Ups 
9. Construction Temporary Facilities 
10. Maintenance Materials 
11. Drawings & Specifications 
12. General and Technical Conditions of the Specifications 
13. All modifications thereof incorporated before execution of the Contract 

 
FOURTH: COUNTY shall pay to CONTRACTOR, if CONTRACTOR is successful bidder, as full 

consideration for the faithful performance of the Contract the sum of: 
 

________________________________________________Dollars ($_____________). 
 

This sum constitutes the bid for the following project components (referenced hereunder to 
specifications section). This sum includes the following alternate bids: 

 
 Base bid only, No Alternates           
 
 

Payment shall be made each month to CONTRACTOR in accordance with and subject to 
the provisions embodied in the Documents made a part of this Contract. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the day and 
year first above written. 
 
DEPARTMENT FISCAL REVIEW: 

 
___________________________________ 
DEPARTMENT HEAD                 DATE 

 
Budgeted:   Yes    No 
 
Budget Unit:       
 
Line Item:       
 
Grant:  Yes    No     
 
Grant No.:      

  
CONTRACTOR/COMPANY NAME 
 
By:      
 
NAME AND ADDRESS OF CONTRACTOR: 
 
                                                               

 
                                                               
 
                                                               

 
COUNTY OF MENDOCINO 
 
 
By: _____________________________ 
      JOHN MCCOWEN, Chair 
      BOARD OF SUPERVISORS     

  
By signing above, signatory warrants and 
represents that he/she executed this Agreement 
in his/her authorized capacity and that by his/her 
signature on this Agreement, he/she or the entity 
upon behalf of which he/she acted, executed this 
Agreement 

 
ATTEST: 
CARMEL J. ANGELO, Clerk of said Board 
 
By: ____________________________           
      Deputy 
 
I hereby certify that according to the provisions of 
Government Code section 25103, delivery of this 
document has been made. 
 
CARMEL J. ANGELO, Clerk of said Board 

   
By: __________________________ 
      Deputy 

  
COUNTY COUNSEL REVIEW: 
 
APPROVED AS TO FORM: 
 
KATHARINE L. ELLIOTT,  
County Counsel 
 
 
By: ________________________________ 
      Deputy 

  
INSURANCE REVIEW: 
RISK MANAGER 
 
By:  ______________________________ 
       ALAN D. FLORA, Risk Manager 
    

      
FISCAL REVIEW: 

 
 
By: ________________________________ 

           Deputy CEO/Fiscal 
 

 
EXECUTIVE OFFICE REVIEW: 
 
APPROVAL RECOMMENDED 

 
By: ____________________________________ 

  CARMEL J. ANGELO, Chief Executive Officer 
 

     
 

Signatory Authority: $0-25,000 Department; $25,001- 50,000 Purchasing Agent; $50,001+ Board of Supervisors 
Exception to Bid Process Required/Completed   ___________________ 
Mendocino County Business License: Valid  
Exempt Pursuant to MCC Section: ________________________ 

 







SECTION 00510 
 

CONTRACTOR GUARANTEE FOR 
 

SHERIFF’S MENDOCINO SUBSTATION – FORD HOUSE CARRIGE HOUSE 
 
Contractor hereby guarantees that the labor and material furnished for this project is in 
accordance with the drawings and specifications.  Contractor agrees to repair or replace any or 
all of the work, together with any other adjacent work which may be displaced in so doing, that 
may prove to be defective in its workmanship or material within a period of ONE (1) YEAR from 
date of acceptance of the above named project by County without any expense whatsoever to 
County, ordinary wear and tear and unusual abuse or neglect excepted. 
 
In the event of Contractor’s failure to comply with the above-mentioned conditions within fifteen 
(15) calendar days after being notified in writing by County, Contractor authorizes County to 
proceed to have said defects repaired and made good at Contractor’s expense.  Contractor 
shall honor and pay the costs and charges therefore upon demand. 
 
 
SIGNED_________________________________________ 
 
 
COUNTERSIGNED__________________________________ 
 
 
CONTRACTOR_____________________________________ 
 
 
DATED__________________________________________ 
 
 
DATE OF BUILDING ACCEPTANCE____________________ 
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SECTION 00520 
 

ROOFING GUARANTEE FOR 
  

SHERIFF’S MENDOCINO SUBSTATION at the FORD HOUSE CARRIAGE HOUSE 
 
Contractor hereby guarantees that the labor and material furnished for this project is in 
accordance with the drawings and specifications.  Contractor agrees to maintain the roof and 
flashings in a water-tight condition and to repair or replace any or all of the work, together with 
any other work which may be displaced in so doing, that may prove to be defective in its 
workmanship or material within a period of five (5) years from date of acceptance of the above-
named structure by County without any expense whatsoever to County, ordinary wear and tear 
and unusual abuse or neglect excepted. 
 
In the event of Contractor’s failure to comply with the above-mentioned conditions with fifteen 
(15) calendar days after being notified in writing by County, Contractor authorizes County to 
proceed to have said defects repaired and made good at Contractor’s expense.  Contractor 
shall honor and pay the costs and charges therefor upon demand. 
 
 
ROOFING CONTRACTOR:    
 
 
 
SIGNED __________________________________ 
 
 
DATED ____________________ 
 
 
DATE OF BUILDING ACCEPTANCE _________________________ 
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SECTION 00530 
SUBSTITUTION WARRANTY 

 
SHERIFF’S MENDOCINO SUBSTATION at the FORD HOUSE CARRIAGE HOUSE 

 
 
 
We propose to provide _______________________________________________________ for 
____________________________________________________ in lieu of, and as an 
equivalent to _____________________________________ as indicated on the drawings and 
described in Section ____________ of the specifications.  We agree to assume all costs for 
testing, research, etc. and any modifications to other portions of the work as necessary to 
accommodate our material(s) and system(s), including all appurtenances required for proper 
installation and functioning of said materials(s) and system(s). 
 
We hereby warrant that __________________________________________ is the equivalent 
of ____________________________________________ in every aspect and will perform 
satisfactorily under the conditions and use indicated on the drawings and described in the 
specifications and have attached complete descriptions and justifications of equivalency of 
substitutions hereto which are incorporated herein by reference.  All substitutions proposed in 
the original bid shall be documented and warranted as specified above at time of bid 
submission. 
 
 
 

Signed___________________________________________   

 
Date:__________________ 
 
 
 

Signed___________________________________________   

 
Date:__________________ 
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SECTION 00650 
CONSTRUCTION SITE STORM WATER POLICY 

 
PART I – GENERAL  
 
1.1 SUMMARY 

 
A. Mendocino County Ordinance No. 4313 STORM WATER RUNOFF POLLUTION 

PREVENTION PROCEDURE (Mendocino County Code Chapter 16.30 et.seq.) 
requires any person performing construction and grading work anywhere in the 
county shall implement appropriate Best Management Practices (BMP) to prevent 
the discharge of construction waste, debris, sediment or contaminants from 
construction materials, tools and equipment from entering the storm drainage 
system or natural waterways (off-site). 

 
 B. By commencing work in this contract, the contractor agrees to comply with 

Mendocino County Code Section 16.30.140 Inspection and monitoring. The County 
may enter the worksite whenever necessary to perform inspections related to the 
Storm Water Runoff Pollution Prevention Procedures for the project including 
inspection of BMP’s and records relating to storm water plan compliance. 

   
1.2 SUBMITTALS 
 

A. Prior to beginning construction activities, submit construction site Best 
Management Practice (BMP) Plans and Specifications prepared by a Qualified 
Storm Water Developer (QSD) or the Contractor referencing Mendocino County 
Building and Planning Services Documents noted below: 
1. Construction Best Management Practices for over-the-counter building 

permits for projects that do not disturb any soil. 
2. Small Construction Site Storm Water Erosion and Sediment Control Plan 

Template for projects that will disturb any soil. 
 

B. Submittal shall include a project specific BMP plan for all areas of soil disturbance 
and possible contamination source generated by the project. Attach copies of the 
relevant current BMP fact sheets from the California Storm Water BMP Handbook 
Portal planned to address each potential source of contamination generated by the 
project. 

C. A County approved BMP plan is required prior to beginning work on the project. 

Part 2 – PRODUCTS 

2.1  MATERIALS 

 A. Provide Materials in Compliance with Approve BMP fact sheets in appropriate 
quantities to mitigate possible runoff, sedimentation and/or contamination in 
accordance with the approved BMP plan. 

Part 3 – EXECUTION 

3.1  PREPARATION 
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 A.  Prepare BMP schedule to identify dates when BMP’s will be installed. 

 B. Ensure that BMP Materials are on site in the event of an untimely rain event and 
prior to October 15th. 

 C. Identify and mark Storm Drain Inlets and drainage features leading to storm drains 
or natural waterways. 

 D.  Identify and provide instruction and training to on site personnel responsible for 
installation and management of BMP’s. 

3.2 INSTALLATION 

 A. Complete BMP installation Prior to October 1st or prior to ground disturbance 
activities between October 1st and April 15th, and call the project manager for an 
inspection of the installed BMP plan. Do not start grading activities without BMP’s 
in place. 

 B. Comply with installation guidelines included with BMP fact sheets and suitable to 
site conditions. 

 C. Remove Contamination and Sediment BMP’s after sources of sedimentation, or 
contamination have been removed from the site or final soil stabilization is 
complete. Do not remove Erosion Control BMP’s until permanent Erosion Control 
features are established unless directed by the County. 

3.3 INSPECTION 

 A. It is the responsibility of the Contractor to provide regular inspection of BMP’s 
throughout the rainy season. Maintain and replace all BMP’s in accordance with 
the approve BMP plan. 

 B.  Prior to significant rain events, inspect installed BMP’s to ensure all potential 
sources of contamination, sedimentation or erosion are protected by approved 
BMP’s. 

 C.  During significant rain events verify that installed BMP’s are adequate to the flows 
on the project site. 

D.  Record inspection findings as required by approved BMP plan. 

E. Maintain Inspection records and a copy of the approved BMP plan on the project 
site for inspection by County and NCWRCB. 

F. Failure of the Contractor to comply with the requirements of these specifications 
and the  provisions of the approved Storm Water pollution Prevention Plan or BMP 
plan may result in work stoppage, a written citation, monetary fine or any 
combination thereof.  

 
END OF SECTION 
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SECTION 0700 
GENERAL CONDITIONS 

 
 
1. DEFINITIONS 
 

Whenever in the Specifications and other Contract Documents the following abbreviations and terms 
are used, the intent and meaning shall be interpreted as follows: 
 
A.   "Owner" - Board of Supervisors, County of Mendocino, or its authorized agents or assignees. 

 
B. "Agent" - The Agent acting for the County, which shall be either the County General Services 

Agency Director or his/her designee, or the County Executive Officer or his/her designee. 
 

C. "Contractor" - The person or persons, partnership, corporation, or combination thereof, private 
or municipal, who have entered into a contract with the County, as party or parties of the 
second part or his/her or their legal representatives. 
 

D. "Specifications" - The directions, provisions and requirements contained in these Specifications 
as supplemented by the Supplementary Conditions.  Whenever the term "These Specifications" 
is used in this book, it means the provisions as set forth in this book. 
 

E. "Paragraph" - The particular section of subdivision herein designated by a number. 
 

F. "Laboratory" - The designated laboratory authorized by the County to test materials and work 
involved in the Contract. 
 

G. In the case of conflict between the Standard Specification and these Specifications, these 
Specifications shall take precedence over and be used in lieu of such conflicting portions: 
 
A.W.S. American Welding Society 
A.S.T.M. American Society for Testing Materials 
A.S.A. American Standard Association 
N.B.F.U. National Board of Fire Underwriters 
N.B.S. National Bureau of Standards 
A.S.M.E. American Society of Mechanical Engineers 
A.R.I. American Refrigeration Institute 
N.E.M.A. National Electrical Manufacturers Association 
U.L. Underwriter's Laboratories 
E.T.L. Electrical Testing Laboratories 
A.C.I. American Concrete Institute 
F.A. Federal Specifications 
A.I.S.C. American Institute of Steel Construction 
 

H. The County and the Contractor are those named as such in the Agreement.  They are treated 
throughout the Contract Documents as if each were of the singular number and the masculine 
gender. 

 
I.  When the words "Approved", "Satisfactory", or "Equal", "As Directed", etc. are used, approval 

by the County is understood. 
 

J. All Federal, State laws and local laws shall govern the construction of the Contract and all rules, 
ordinances and requirements of authorized officials shall be complied with. 
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K. It is understood that any reference to the Specifications or designation of the American Society 

for Testing Materials, Federal Specifications or other standard, code, or order, refers to the 
most recent or latest amended specification or designation. 

 
2. EXAMINATION OF PLANS AND SPECIFICATIONS 

  
The Bidder shall examine carefully the site of the work contemplated and the proposal, plans, 
specifications, and Contract forms thereof.  It will be assumed that the Bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to 
be performed and material to be furnished, and as to the requirements of these Specifications. 

 
3. DRAWINGS AND SPECIFICATIONS 

 
A. Figured dimensions on the drawings shall govern, but work not dimensioned shall be as 

directed.  Work indicated but not particularly detailed or specified shall be equal to similar parts 
that are detailed or specified, or as directed.  Full-size detailed shall take precedence over 
scale drawings as to shape and details of construction.  It is intended that scale drawings, full-
size details and specifications should agree, but should any discrepancy or apparent error 
occur in plans and specifications or should any work of others affect this work, the Contractor 
shall notify the County at once; if the Contractor proceeds with the work affected without 
instruction from the County he shall make good any resultant damage or defect. 

 
B. All misunderstandings of drawings or specifications shall be clarified by the County, whose 

decision shall be final. 
 

C. Any work called for by the drawings and not mentioned in the Specifications, or vice versa, is to 
be furnished as though fully set forth by both.  Where not specifically stated otherwise, all work 
and materials necessary for each unit of construction, including special construction for any 
specific brand or shape of material called for even though only briefly mentioned or indicated, 
shall be furnished and installed fully and completely as a part of the Contract. 

 
D. Lists, rules and regulations referred to are recognized printed standard and shall be considered 

as one and a part of these Specifications within the limits specified. 
 

E. "General Conditions" apply with equal force to all of the work, including extra work authorized. 
 

F. For convenience, the Technical Specifications are arranged in Divisions and further divided into 
various sections.  It is to be understood, this separation is for convenience of all parties 
involved and is not to be considered as the limits of the work required of any separate trade.  
The terms and conditions of such limitations are wholly between the County and the 
Contractors during bidding and construction phases; i.e., all work shown, as well as for the 
proper completion of the project as a whole, shall be coordinated by the Contractor and his 
Subcontractors during bidding and construction and shall be provided in this Contract. 

 
4. CONDUCT OF WORK 

 
A. The County reserves the right to do other work in connection with the project by contract or 

otherwise. Contractor shall at all times conduct his work so as to impose no hardship on the 
County or others engaged in the work.  Contractor shall adjust, correct, and coordinate his work 
with the work of others so that no discrepancies shall result in the whole work. 
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B. The Contractor shall provide at his own cost and risk all labor, material, water, power tools, 
machinery, scaffolding, and framework for the execution of the work.  Equipment shall be 
adequate and as approved. 

 
The Contractor shall obtain all necessary measurements from the work and shall check 
dimensions, levels, and construction and layout and supervise the construction, for correctness 
of all of which he shall be responsible. 

 
C. Where work of one trade joins or is on other work, there shall be no discrepancy when same is 

completed.  In engaging work with other materials, marring or damaging same shall not be 
permitted.  Should improper work of any trade be covered by another which results in damage 
or defects, the whole work affected shall be made good without expense to the County. 

 
D. The Contractor must anticipate relation of all parts of the work and at the proper time furnish 

and set anchorage, blocking or bonding as required.  Anchorage and blocking necessary for 
each trade shall be a part of same, except where stated otherwise. 

 
E. Assistance required by the County in obtaining measurements or information on the work shall 

be furnished accurately and fully without cost to the County. 
 
5. OWNERSHIP OF DRAWINGS 

 
All plans and specifications shall remain the property of the County and shall be returned to the office 
of the County Facilities and Fleet Division Manager or shall be accounted for by the Contractor before 
the final certificate will be issued. 

 
6. PUBLIC AND COUNTY CONVENIENCE AND SAFETY 

 
The Contractor shall furnish, erect, and maintain such fences, barriers, lights and signs as are 
necessary to give adequate warning to the public at all times and of any dangerous conditions until 
final acceptance of the work by the County. 

 
7. ACCIDENT PREVENTION 

 
A. It shall be the Contractor's responsibility to keep himself fully informed of all existing and future 

safety regulations, Codes, OSHA requirements, and other laws and regulations governing the 
work which may in any manner affect anyone in and around the project or engaged or 
employed in the work, or materials, equipment, etc. used in the work or which in any way affect 
the conduct of the work. 

 
B. The Contractor shall appoint a Safety Officer for the project and submit his name to the County. 

 
C. The Contractor shall supply the County with a Material Safety Data Sheet (MSDS) on each 

hazardous substance to be used by the Contractor on the project. 
 

D. The Contractor and his Safety Officer shall be solely responsible for insuring compliance with 
those Codes, regulations, OSHA requirements, and for discovering and correcting any code 
violations or unsafe conditions. 

 
E. Reports of all lost-time accidents shall be promptly submitted to the Owner, giving all pertinent 

information. 
 
8. RESPONSIBILITY FOR DAMAGE 
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The County shall not be answerable or accountable in any manner for: (1) any loss or damage that 
may happen to the work or any part thereof, for any loss or damage to any of the materials or other 
things used or employed in performing the work; (2) injury to or death of any person or persons, either 
workers or the public; (3) damage to property from any cause which might have been prevented by 
the Contractor or his workers or anyone employed by him.  The Contractor shall be responsible for 
any liability imposed by law for injuries to or death of any person including, but not limited to, workers 
and the public or damage to property resulting from defects or obstructions or from any cause 
whatsoever during the progress of the work or at any time before its completion and final acceptance.  
The Contractor shall indemnify, save harmless and defend the County of Mendocino, its elected or 
appointed officers, agents, employees or volunteers connected with the work, from all claims or 
actions for injuries or death of any person, or damage to property, resulting from the Contractor's 
performance of the Contract.  With respect to third party claims against the Contractor, the Contractor 
waives any and all rights to any type of express or implied indemnity against the County of 
Mendocino, its elected or appointed officers, agents, employees or volunteers. 

 
 In addition to any remedy authorized by law, so much of the money due the Contractor under and by 
virtue of the Contract as shall be considered necessary by the County may be retained by the County 
until disposition has been made of such suits or claims for damages as aforesaid. 

 
9. LAWS TO BE OBSERVED 

 
 The Contractor shall keep himself fully informed of all existing and future State, Federal and local 
laws, codes and regulations which in any manner affect those engaged or employed in the work, or 
the materials used in the work, or which in any way affect the conduct of the work, and of all such 
orders and decrees of bodies and tribunals having any jurisdiction or authority over the same and 
shall be solely responsible for insuring compliance with those laws, codes and regulations. 

 
 A partial, though not necessarily complete listing of laws to be observed by the Contractor is as 
follows: 

 
 A. Federal Americans with Disabilities Act of 1990. 

 
 B. Federal Labor Standards Act. 

 
 C. The Anti Kick-Back regulations found in 29 CFR Part 3. 

 
D.  All contract clauses required by 29 CFR 5.5 (a) and (c), 20 U.S.C. 1232b ; 40 U.S. C. 276a, 

276c, 327-332; 29 CFR Parts, (926). 
 
E. Nondiscrimination clause and Certification of Non-Segregated Facilities prescribed by 

Executive Order No. 11246, September 24, 1965 as amended by Executive Order 11375. 
 
F. Executive Order No. 11288 of July 7, 1966 (31 FR 9261) "Prevention, Control and Abatement of 

Water Pollution". 
 

G. Executive Order 11988, relating to evaluation of flood hazards. 
 

H. Compliance with all Federal, State and local requirements for handicapped access, fire safety 
and seismic resistance. 

 
10. BONDS REQUIRED 
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The successful bidder shall furnish bonds as required in the document entitled "Instructions to 
Bidders" which is part of these Contract documents. 

 
11. INSURANCE 

 
The Contractor, at his expense, shall secure and maintain at all times during the entire period of 
performance under this Contract, insurance as set forth below with insurance companies acceptable 
to the County of Mendocino. 

 
The Contractor shall provide to the County of Mendocino certificates of insurance with endorsements 
properly executed by an officer or authorized agent of the issuing insurance company evidencing 
coverage and provisions as stated below: 
 
A. INSURED 

   
Name the County of Mendocino, its elected or appointed officials, employees, agents and 
volunteers as additional insured with regard to damages and defense of claims arising from:  
(a) activities performed by or on behalf of the Named Insured, (b) products and completed 
operations of the Named Insured, (c) Premises owned, leased or used by the Named Insured, 
or (d) Ownership, operation, maintenance, use, loading or unloading of any vehicle owned, 
leased, hired or borrowed by the Named Insured, regardless of whether liability is attributable to 
the Named Insured or a combination of the Named Insured and the County of Mendocino, its 
elected or appointed officials, employees, agents and volunteers. 

 
B. SEVERABILITY OF INTEREST 

   
Provide that the inclusion of more than one named insured shall not operate to impair the rights 
of one insured against another insured, and the coverages afforded shall apply as though 
separate policies had been issued to each insured. 
 

C. CONTRIBUTION NOT REQUIRED 
 

Provide that as respects: (a) work performed by the Named Insured on behalf of the County of 
Mendocino; or (b) products sold by the Named Insured to the County of Mendocino; or (c) 
premises leased by the Named Insured from the County of Mendocino; or (d) ownership, 
operation, maintenance, use, loading or unloading of any vehicle owned, leased, hired or 
borrowed by the Named Insured, the insurance afforded by this policy shall be primary 
insurance as respects the County of Mendocino, its elected or appointed officials, employees, 
agents and volunteers; or stand in an unbroken chain of coverage excess of the Named 
Insured's scheduled underlying primary coverage.  In either event, any other insurance 
maintained by the County of Mendocino, its elected or appointed officials, employees, agents 
and volunteers shall be excess of this insurance and shall not contribute with it. 

 
 D. COVERAGE BELOW MINIMUM REQUIRED NOTICE  
 

Provide that the limits of insurance afforded by this policy shall not fall below the minimum 
requirements of the County of Mendocino without notice to the County of Mendocino by 
certified mail return receipt requested.  Such notice shall be addressed to:  County of 
Mendocino, 501 Low Gap Road, Ukiah, Calif. 95482, Attn: Risk Management. 

 
 E. CANCELLATION NOTICE 
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Provide that the insurance afforded by this policy shall not be suspended, voided, canceled, 
non-renewed or reduced in coverage or in limits except after thirty (30) day's prior written 
notice, delivered in person or by First Class U.S. Mail, has been given to the County of 
Mendocino.  Such notice shall be addressed to:  County of Mendocino, 841 Low Gap Road, 
Ukiah, Calif. 95482, Attn: Risk Management. 

 
Contractor shall furnish to the County of Mendocino certificate(s) of insurance evidencing 
Workers Compensation Insurance coverage to cover its employees.  The Contractor shall 
require all subcontractors similarly to provide Workers Compensation Insurance as required by 
the Labor Code of the State of California for all of the Contractor's and subcontractors' 
employees. 

 
The Contractor shall not commence work, nor shall he allow his employees or subcontractors 
or anyone to commence work until all insurance required and provisions contained herein have 
been submitted to and accepted by the County of Mendocino.  Failure to submit proof of 
insurance as required herein may result in awarding said Contract to another bidder.  Failure to 
comply with the insurance requirements set forth herein shall constitute a material breach of 
contract and, at County of Mendocino's option, shall subject this Contract to termination. 

 
Insurance coverage in the minimum amounts set forth herein shall not be construed to relieve 
the Contractor for liability in excess of such coverage, nor shall it preclude the County of 
Mendocino from taking such other action as is available to it under any other provisions of this 
Contract or otherwise in law. 

 
 

SCOPE OF LIABILITY COVERAGES 
 

Contractor shall furnish to the County of Mendocino certificates of insurance evidencing at the 
minimum the following: 

 
1. Public Liability-Bodily Injury (not auto) $500,000 each person; $1,000,000 each accident, 

 
and 

 
Public Liability-Property Damage (not auto) $500,000 each occurrence; $1,000,000 
aggregate.    

 
---or--- 

 
Combined Single Limit Bodily Injury Liability and Property Damage Liability (not    

auto) $1,000,000 each occurrence. 
 

2. Vehicle-Bodily Injury $500,000 each person, $1,000,000 each occurrence, 
 

and 
 

  Vehicle-Property Damage $1,000,000 each occurrence. 
 

---or--- 
 

 Combined Single Limit Vehicle Bodily Injury and Property Damage Liability $1,000,000 
each occurrence. 
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12. WORKERS COMPENSATION CERTIFICATION 
 

Contractor certifies as follows: 
 

"I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be 
insured against liability for Workers Compensation or to undertake self-insurance in accordance with 
the provisions of that Code, and I will comply with such provisions before commencing the 
performance of the work of this Contract".  (Labor Code Section 1861) 

 
13. CONTRACTOR'S RESPONSIBILITY FOR WORK 

 
Until the formal acceptance of the work by the County, the Contractor shall have the charge and care 
thereof and shall bear the risk of injury or damage to any part thereof or to materials or thing 
employed in doing the work or stored on the site by the action of the elements or from any other 
cause, whether arising from the execution or from the non-execution of the work.  The Contractor 
shall rebuild, repair, restore, replace, and make good all injuries or damages to any portion of the 
work occasioned by any of the above caused before final acceptance and shall bear the expense 
thereof, except such injuries or damages occasioned by acts of the Federal Government or the 
public enemy.  The Contractor's responsibility also extends to adjoining property as related to the 
construction operation. 

 
14. RESPONSIBILITY OF COUNTY 

 
 The County shall not be held responsible for the care or protection of any material or parts of the 
work prior to final acceptance, except as expressly provided in these Specifications. 

 
15. COOPERATION BETWEEN CONTRACTORS 

 
 Where two or more contractors are employed on related or adjacent work, each shall conduct his 
operations in such a manner as not to cause any unnecessary delay or hindrance to the other.  Each 
contractor shall be responsible to the other for all damage to work, to person or property, or for loss 
caused by failure to furnish the work within the time specified for completion. 

 
 Should the Contractor, through acts of neglect on the part of any Contractor, suffer loss or damage to 
the Work, the Contractor agrees to settle with such other Contractor by agreement.  If such other 
Contractor should file claim against the County on account of alleged damages to be sustained, the 
County shall notify the Contractor who shall, at his expense, indemnify and save harmless the County 
against any such claim. 

 
16. SUBCONTRACTING AND ASSIGNMENT 

 
 The Contractor shall give his personal attention to the fulfillment of the Contract and shall keep the 
work under his control.  Should the Contractor subcontract any part of his Contract, the Contractor 
shall be fully responsible to the County for the acts and omissions of his subcontractor and of the 
persons either directly or indirectly employed by the subcontractor as he is for the acts and omissions 
of persons directly employed by himself. 

 
No subcontractor will be recognized as such, and all persons engaged in the work on construction 
shall be considered as employees of the Contractor. 
 

17. PERMITS AND LICENSES 
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The Contractor shall procure all permits and licenses, pay all charges and fees, and file all notices 
necessary and incidental to the due and lawful prosecution of the work. 
 

18. PATENTS 
 

The Contractor shall assume all responsibilities arising from the use of patented materials, 
equipment, devices or processes used on or incorporated in the work. 
 

19. LIENS 
 

Liens shall be enforced as provided by California State Law pertaining to Public Works. 
 

20. CHANGES IN THE WORK 
 

A. The County may order changes in the work, in which event the Contract sum shall be adjusted 
by one or more, or a combination of, the following methods: 
 
1.  Unit bid prices previously approved or as may be agreed upon. 

 
2. An agreed lump sum substantiated by Contractor, itemizing labor, material, equipment, 

overhead, profit, bond, etc. 
 

3. By ordering Contractor to proceed with work and keep correct account with vouchers the 
actual cost of: 
 

   a. Labor, including foreman; 
    
   b. Materials entering permanently into the work; 
 

c. The ownership or rental cost of construction plant and equipment during the time of 
use on the extra work; 
 

d. Power and consumable supplies for the operation of power equipment; 
 

   e. Insurance; 
 

f. Social Security and old age and employment contribution. 
 

B. To the cost under (2) and (3), there may be added a fixed fee to be agreed upon but not to 
exceed fifteen percent (15%) for the estimated cost of the work.  The fee shall be 
compensation to cover the cost of administrative overhead, and profit. 
 

C. On changes which involve a credit to the County, no allowances for overhead need be figured. 
 

D. All such change orders and adjustments shall be in writing.  Claims by Contractor for extra cost 
shall be made in writing before executing the work involved. 

 
 E. All change orders shall be reviewed and approved by the County. 
 
21. COUNTY'S RIGHT TO TERMINATE CONTRACT 

 
 If the Contractor should refuse or neglect to properly perform or prosecute the work or if he should 
substantially violate any provision of the Contract, then the County may, without prejudice to any other 
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right or remedy upon seven (7) days written notice to the Contractor, terminate the services of the 
Contractor and take possession of the premises, and all materials, tools, and equipment thereon and 
complete the work.  The expense thereof shall be deducted from the balance otherwise due the 
Contractor.  If such expense should exceed such unpaid balance, then the Contractor shall pay the 
difference to the County. 

 
22. CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT 

 
 If the work is stopped for a period of thirty (30) days under an order of any court or other public 
authority having jurisdiction, or as a result of an act of government, such as a declaration of a national 
emergency making materials unavailable, through no act or fault of the Contractor or a Subcontractor 
or their agents or employees or any other persons performing any of the work under a contract with 
the Contractor, or if the work should be stopped for a period of thirty (30) days by the Contractor 
because no certificate for payment has issued as provided in Paragraph 25 or because the County 
has not made payment thereon as provided in Paragraph 25, then the Contractor may, upon seven 
(7) additional days' written notice to the County, terminate the Contract and recover from the County 
payment for all work executed and for any proven loss sustained upon any materials, equipment, 
tools, construction equipment and machinery, including reasonable profit and damages. 

 
23. TIME OF COMPLETION AND LIQUIDATED DAMAGES 

 
A. In case all the work called for under the Contract is not completed before or upon the expiration 

of the time limit as set forth in these specifications, damage will be sustained by the County, and 
it is impracticable to determine the actual damage which the County will sustain in the event of 
and by reason of such delay.  It is therefore agreed that the Contractor will pay to the County the 
sum of money per calendar day for each day's delay beyond the time prescribed as required in 
the document entitled "Instructions to Bidders", which is a part of these Contract Documents.  
The Contractor agrees to pay such liquidated damages as herein provided, and in case the same 
are not paid, agrees that the County may deduct the amount thereof from any money due or that 
may become due the Contractor under the Contract. 

 
B. In case the work called for under the Contract is not finished and completed in all parts and 

requirements within the time specified, the County shall have the right to extend the time for 
completion or not, as may best serve the interest of the County.  If the County decides to extend 
the time limit for the completion of the Contract, the County shall further have the right to charge 
the Contractor, his heirs, assigns or sureties, and to deduct from the final payment for the work, 
all or any part, as it may deem proper, of the actual cost of County, including inspections, 
superintendence, and other overhead expenses directly chargeable to the Contract, and which 
accrue during the period of such extension.  The cost of final inspections shall not be included in 
such charges. 

 
C. The Contractor shall not be assessed with liquidated damages nor the cost of County's services 

and inspection during any delay in the completion of the work caused by acts of God or the public 
enemy, acts of the County, fire, flood, earthquake, epidemics, quarantine restrictions, strikes, 
freight embargoes, shortages of materials, labor, fixtures or equipment (provided the Contractor 
furnishes satisfactory and acceptable proof that he has made diligent attempts to obtain same) 
and unusually severe weather or delays of subcontractors due to such causes, provided the 
Contractor shall within ten (10) days from the beginning of such delay notify the County in writing 
of the delay.  County's findings of fact thereon shall be final and conclusive. 

 
D. The County agrees that changes in work ordered pursuant to Paragraph 20 and extensions of 

completion time made necessary by reasons thereof, shall in no way release any guarantee 
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given by the Contractor or the Contract let hereunder, nor shall such changes in the work relieve 
or release the sureties on bonds executed pursuant to these specifications.  Sureties shall be 
deemed to have expressly agreed to any change in the work and to any extension of time made 
by reason thereof. 

 
24. ACCEPTANCE 

 
A. The Contract will be accepted as completed only when the whole and entire Contract shall have 

been completed satisfactorily to the County.  In judging the work, no allowance for deviations 
from the original plans and specifications will be made unless already approved in writing at 
proper times and in a manner as called for herein. 

 
B. Should it become necessary to occupy a portion of the work before the Contract is fully 

completed, such occupancy shall not constitute acceptance. 
 
25. PARTIAL PAYMENTS 

 
 On the twenty-fifth (25th) day of each month, the Contractor shall submit to the County an application 
for payment, on a form acceptable to the COUNTY, showing an itemized statement for work that has 
been performed on a percent complete basis.  The County within thirty (30) days of receipt of 
application shall issue to the Contractor a certificate for ninety percent (90%) of the amount the 
County finds due for work that has been performed. 

 
 Contractor shall submit certified copy of payroll showing payment of Davis-Bacon Act wages with 
each request for payment submitted. 

 
26. FINAL PAYMENT 

 
Upon completion of the Contract, the County will cause to be made a final estimate of the amount of 
work done, and the value of such work.  After approval by the County representative, the County shall 
pay the remainder due on the contract (with the exception of retainage) after deducting there from, all 
previous payments. All amounts retained (retainage) under the provisions of the Contract shall be due 
and payable 30 days from the date of acceptance in writing of the completion of Contract and / or 
Notice of Completion issued by the County representative.  All prior partial estimates and payments 
shall be subject to correction in the final estimate and payments.  Payment and the final estimate is 
due within thirty-five (35) days from the recorded date of the Notice of Completion, provided all as-
built drawings, equipment manuals, instructions to the owner and guarantees have been received and 
accepted by the County. 

 
27. PAYMENT WITHHELD 

 
 The County may withhold or, on account of subsequently discovered evidence, may nullify the whole 
or part of any certificates to such extent as may be necessary to protect the County from (1) defective 
work not remedied, (2) asserted claims against Contractor, (3) failure of the Contractor to make 
payments properly to employees or for material or labor, (4) any reasonable doubt that the Contract 
work can be completed for the balance then unpaid, or (5) damage to another contractor. 

 
28. FAULTY WORK AND MATERIALS 

 
 The Contractor shall promptly remove from the premises all materials condemned by the County as 
failing to conform to the Contract, whether incorporated in the work or not.  The Contractor shall 
promptly replace and re-execute his own work in accordance with the Contract and without expense 
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to the County.  The Contractor shall bear the expense of making good all work of other contractors 
destroyed or damaged by such removal. 

 
 If the Contractor does not remove such condemned work and materials within reasonable time, fixed 
by written notice, the County may remove them and may store the materials at the expense of the 
Contractor.  If the Contractor does not pay the expenses of such removal within ten (10) days 
thereafter, the County may upon ten (10) days written notice, sell such materials at auction or at 
private sales and shall account for the net proceeds thereof after deducting all costs and expenses 
that should have been borne by the Contractor. 

 
29. TEMPORARY SUSPENSION OF WORK 

 
 The County shall have the authority to suspend the work wholly or in part, for such period as it may 
deem necessary, due to unsuitable weather or to such other conditions as are considered unfavorable 
for the suitable progression of the work, or for such time as it may deem necessary due to the failure 
of the Contractor to carry out orders given by County, or to perform any provision of the Contract.  
The Contractor shall immediately obey such order of the County and shall not resume work until 
ordered in writing by the County. 

 
30. SAMPLES 

 
 When requested, the Contractor shall submit for the County's review samples of the various 
materials, together with the finish thereof, as specified for and intended for use in the work.  Samples 
of bulk materials shall be selected by the lab.  All materials and workmanship shall in all respects be 
equal to the samples so submitted and reviewed.  Samples shall be sent or delivered to the County, 
samples and delivery charges paid by Contractor.  Samples will be returned to the Contractor if 
requested, shipping or delivery charges collect. 

 
31. CLEANING AND REMOVAL OF DEBRIS 

 
 The Contractor shall, as directed by the County during the progress of the work, remove and properly 
dispose of dirt and debris and shall keep the premises reasonably clean.  Upon completion of the 
work, the Contractor shall remove all of his equipment and unused materials provided for the work, 
and shall put the building and appurtenances in a neat and clean condition and shall do all cleaning 
and washing required by the specifications. 

 
32. OBSTRUCTIONS 

 
 The Contractor may be required to work around public utility facilities and other improvements which 
are to remain in place within the construction area.  The Contractor shall be held liable to the owners 
of such facilities and improvements for any damage or interference with service resulting from the 
Contractor's operation. 

  
 The exact location of underground facilities and improvements within the construction area, whether 
shown on the drawings or not, shall be ascertained by the Contractor before using equipment that 
may damage such facilities or interfere with their service. 

 
33. SUPERINTENDENT IN CHARGE 

 
The Contractor shall keep on the work at all times and until the acceptance certificate is issued a 
competent superintendent or foreman for the purpose of receiving and executing without delay any 
orders from County in keeping with the terms of the Contract.  This foreman shall have charge of the 
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plans and specifications kept on the job.  He shall be instructed to familiarize himself closely with all 
provisions of the plans and specifications and to follow the same accurately. 

 
34. STORAGE OF MATERIALS AND EQUIPMENT 

 
 Materials and equipment shall not be stockpiled or placed outside of the site property lines unless 
written permission is obtained by the appropriate owner or political subdivision having jurisdiction over 
the adjacent property, roads, streets, etc. 

 
35. GENERAL GUARANTY 

 
Neither the final payment nor any partial payment, nor partial or entire use of the premises by 
occupancy by the County shall constitute an acceptance of the work not completed in accordance 
with the Contract.  Final Payment or partial payment or partial or entire use of the premises by 
occupancy shall not relieve the Contractor of liability with respect to any warranties or responsibilities 
for faulty materials or workmanship.  The Contractor shall remedy any defect in the work and pay for 
any damage to other work resulting therefrom which shall appear within a period of one (1) year from 
the date of final acceptance of the work, unless a longer period is specified elsewhere in these 
specifications.  The County shall notify the Contractor of observed defects with reasonable 
promptness. 

 
36. MATERIALS AND SUBSTITUTIONS 

 
A. Specific reference to materials, appliances, fixtures and equipment by trade name is intended 

to be used as standard, but this implies no right on the part of the Contractor to use other 
materials, fixtures, appliances, equipment, until review by the County. 

 
B. The County alone shall determine what will be considered as equal, but the burden of proof as 

to quality, utility and function, etc. shall be upon the Contractor. 
 

If the Contractor desires to substitute any item, he shall in writing state the cost of such item 
and the original item named in the specifications if requested and shall submit a substitution 
warranty in the format shown in the specifications. 

 
C. As soon as practicable and within twenty (20) days after official award of Contract and before 

any fixtures, materials or equipment are purchased, the Contractor shall submit to the County a 
complete list of materials, fixtures and equipment giving the manufacturers' names, catalog 
numbers, etc., and, when requested, the original and substitute item of each article which he 
proposes to install as a substitution. 

 
D. Requests for substitution will not be considered after the above period of time unless the item 

specified is not obtainable or, in the opinion of the County, such substitution would serve the 
County's interest. 

 
37. CONSTRUCTION, MATERIAL AND LABOR COST SCHEDULES 

 
A. The successful Contractor shall submit the following schedules to the County within ten (10) 

days after commencing the work: 
 

 1. A construction schedule indicating the start and finish of each phase of the work. 
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2. A detailed statement of the cost of material and labor included in the original estimate 
for each phase of the work so arranged that the value of the work as it progresses 
may be readily determined. 

 
38. CONFERENCES 

 
At any time during the progress of the work, the County may request the Contractor to attend a 
conference of any or all of the Contractors engaged on the work, and any notice of such conference 
shall be duly observed and complied with by the Contractor. 

 
39. INSPECTION AND PAYMENTS - NOT ACCEPTABLE 

 
 The fact that the work and materials have been inspected by the County of Mendocino and payments 
on account have been made does not relieve the Contractor from the responsibility of replacing and 
making good any defective work or materials that may be discovered within one (1) year from the date 
of the completion of the work by the Contractor and its acceptance by the County. [Five (5) years for 
roof.] 

 
40. RETURN OF DRAWINGS AND SPECIFICATIONS 

 
All plans and specifications shall be returned to the Office of the County Director of General Services 
or shall be accounted for by the Contractor before the final certificate will be issued. 

 
41. ARRANGEMENT OF SPECIFICATION SECTION 

 
A. For convenience, these specifications are arranged in several sections, but such separation 

shall not be considered as limiting any work required to a particular trade.  The Contractor shall 
in cooperation with other contractors establish responsibility for any work required by the plans 
and specifications which may be improperly arranged or not included in the appropriate section. 

 
B. In areas where one trade meets another for joining, the Contractor is responsible to be certain 

that all work shown is included in his bid. 
 

42. QUALITY OF MATERIALS AND LABOR 
 

All materials used on this Contract shall be new and the best market quality, unless specified or 
shown otherwise.  All labor used on this Contract shall be competent and skilled for the work.  All 
work executed under this Contract shall be done in the best, most thorough, substantial and 
workmanlike manner. 

 
All material and labor not meeting these standards shall be removed.  The County may refuse to issue 
any certificate of payment until all defective materials or work have been removed, and other material 
of proper quality substituted therefor. 

 
43. INCOMPETENT WORKERS 

 
If at any time any foreman or worker who shall be employed by the Contractor shall be declared by 
the County to be incompetent or unfaithful in executing the work, the Contractor, on receiving written 
notice, shall forthwith initiate appropriate action to dismiss such person from the work. 

 
44. COUNTY TO DECIDE 
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All matters of color, texture, design, interpretation of plans and specifications shall be referred by the 
Contractor to County, whose decision thereon shall be final. 

 
45. CODES 

 
All work and materials shall be in full accordance with the latest rules and regulations of the State Fire 
Marshal; the Safety Orders of the Division of Industrial Safety; the California Electric Code; the 
California Building Code; California Mechanical Code; the California Fire and Plumbing Codes; OSHA 
and other applicable State and local codes and laws.  Nothing in these plans or specifications is to be 
construed to permit work not conforming to these Codes. 

 
46. PAYMENT OF FEDERAL, STATE OR LOCAL TAXES 

 
Any Federal, State or Local tax payable on articles furnished by the Contractor under the Contract 
shall be included in the Contract price and paid by the Contractor. 

 
47. LIMITATIONS OF HOURS OF WORK 

 
Eight (8) hours labor constitutes a legal day's work.  The Contractor shall forfeit as a penalty $25.00 
for each worker employed in the execution of the Contract by the Contractor for each calendar day 
which such worker is required or permitted to work more than eight (8) hours in one (1) calendar day 
and forty (40) hours in any one (1) calendar week in violation of the provisions of the California Labor 
Code, and in particular Sections 1810 and 1816.  Work performed by employees of Contractors in 
excess of eight (8) hours per day and forty (40) hours during any one (1) week, shall be permitted 
upon compensation for all hours worked in excess of eight (8) hours per day at not less than one and 
one-half (1 & 1/2) times the basic rate of pay, as provided in Section 1815.] 

 
48. PAYMENT OF NOT LESS THAN THE GENERAL PREVAILING RATE OF PER  
 DIEM WAGES 
 

A. The Contractor shall pay his workers on all work included in this Contract not less than the 
general prevailing rate of per diem wages for legal holiday and overtime work in said locality.  
Such per diem wages shall not be less than the stipulated rates contained in a schedule thereof 
which has been ascertained and determined by the State Director of Industrial Relations to be 
the general prevailing rate of per diem wages for each craft or type of worker needed to 
execute this Contract. 

 
B. The Contractor shall comply with Labor Code Section 1775.  In accordance with Section 1775, 

the Contractor shall forfeit as a penalty twenty-five dollars ($25.00) for each calendar day or 
portion thereof, for each worker paid less than the stipulated prevailing rates for such work or 
craft in which such worker is employed for any work done under the Contract in violation of the 
provisions of the Labor Code in particular Labor Code Sections 1770 and 1780.  In addition to 
said penalty, and pursuant to Section 1775, the difference between such stipulated prevailing 
wage rates and the amount paid to each worker for each calendar day or portion thereof for 
which each worker was paid less than the stipulated prevailing wage rate shall be paid to each 
worker by the Contractor. 

 
49. LABOR CODE CLARIFICATION 

 
 It is to be understood that references to the California Labor Code shall mean the current Code or as 
may be amended during the period of the Contract. 
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50. NOTIFICATION OF READINESS FOR REQUIRED TESTS AND INSPECTIONS 
 

The Contractor shall be responsible to notify all inspectors, testing agencies, and County 
representatives a minimum of seventy-two (72) hours before required tests and/or inspections. 

 
51. RESPONSIBILITY FOR PROJECT SAFETY AND CONSTRUCTION TECHNIQUES 

 
 Specifically omitted from the services of the County are all design and construction review services 
relating to the Contractor's safety precautions or to means, methods, techniques, sequences, or 
procedures required for the Contractor to perform his work.   

 
Omitted services include, but are not limited to, shoring, scaffolding, underpinning, temporary 
retainment of excavations and any erection methods and bracing. 

 
52. RECORD DRAWINGS 

 
A. The Contractor shall furnish one complete set of clean "Record" drawings to the County prior to 

project acceptance, showing clearly any changes made during construction.  The Contractor 
shall use one of the blue line contract sets issued for construction for "Record" drawings.  The 
set used must be complete, clean, and in good condition. 

 
B. In addition to any changes, all mechanical, electrical and plumbing items concealed in the 

building and underground, actually installed and routed.  Depth below surface to top of 
underground item shall be indicated. 

 
C. All underground items shall be dimensioned from permanent reference points in a manner that 

they can be easily found in the field at a later time. 
 
D. Each sheet of the "Record" drawings shall be identified with the following label to be signed by 

the Contractor: 
 

   -*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*- 
 
   These are record drawings which have been  

prepared or supervised by the undersigned. 
 

   ______________________________________________ 
   Contractor                     Date 
 
   -*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*- 
 

E. The Contractor is solely responsible for the preparation, completeness, and accuracy of the 
"Record" drawings.  The County and its representatives are not responsible to review the 
"Record" drawings. 

 
53. OCCUPANCY OR USE BEFORE ACCEPTANCE OF COMPLETION 
 

The County may occupy any building or portion thereof or use any improvement contemplated by the 
Contract prior to the completion of the entire work.  A list of work to be completed and corrected by 
the Contractor, if any, shall be prepared and agreed to between the County and the Contractor before 
occupancy or use.  Such occupancy or use shall not operate as an acceptance of any part of the work 
but shall start the guaranty-warranty period on the structure or portion thereof so occupied or 
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improvement of equipment so used, provided, however, that such occupancy shall not start the 
guaranty-warranty period as to items appearing on the list of work to be completed and corrected.  No 
such occupancy or use shall be deemed to have occurred unless and until the County has given the 
Contractor formal written notice of intention to so occupy or use, specifying the portion or portions of 
the structure, improvement or equipment which will be deemed so occupied or used. 

 
54. COMPLIANCE WITH HANDICAPPED ACCESS LAWS 

 
 A. It is the County's intent for all features on these plans and specifications to conform to 

applicable regulations for the accommodations of physically handicapped persons in 
buildings and facilities used by the public, whether or not said plans and specifications so 
conform. 

 
 B. It shall be the responsibility of the manufacturers, suppliers and distributors to insure that all 

manufactured and fabricated products, devices and items they supply for this project 
conform to applicable regulations of Title 24 of the California Code of Regulations. 

 
C. When shop drawings and/or manufacturers product literature, and other matters subject to 

handicapped regulations are submitted to County, the following shall be provided: 
 

 1. Statement that the item shown complies with the handicapped regulations of Title 24 
of the California Code of Regulations. 

 
2. Show all required dimensions, heights, clearances, and locations that must be 

followed when items are installed on project. 
 
55. CONTRACT AMBIGUITY 

 
This Contract shall be deemed to have been prepared jointly by the parties signing the Contract and if 
any inconsistencies or ambiguities exist, they shall not be interpreted or construed against any of the 
parties as the drafter. 

 
56. FAIR EMPLOYMENT PRACTICES/NONDISCRIMINATION 

 
 The Contractor shall comply with Federal and State Fair Employment Practices provisions. 
 

The Contractor, in connection with performance of work under this agreement, agrees to comply with 
the rules and regulations which deal with or relate to nondiscrimination set forth as follows: 

 
A. During the performance of this Contract, the Contractor and its subcontractors shall not  deny 

the Contract's benefits to any person on the basis of race, religious creed, color, national origin, 
ancestry, physical disability, mental disability, medical condition, marital status, sex or age, nor 
shall they discriminate unlawfully against any employee or applicant for employment because of 
race, religious creed, color, national origin, ancestry, physical disability, mental disability, 
medical condition, marital status, age, or sex.  Contractor shall insure that the evaluation and 
treatment of employees and applicants for employment are free of such discrimination. 

 
B. The Contractor shall comply with the provisions of the California Fair Employment and Housing 

Act (Gov. Code, sections 12900 et seq.), the regulations promulgated thereunder (2 Cal. Code 
of Regulations sections 7285.0 et seq.), and Government Code Sections 11135 - 11139.5). 
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C. The Contractor shall permit access by representatives of the Department of Fair Employment 

and Housing and the County upon reasonable notice at any time during the normal business 
hours, but in no case less than 24 hours notice, to view such of its books, records, accounts, 
other sources of information and its facilities as said Department or County shall require to 
ascertain compliance with this clause. 

 
D. The Contractor and its subcontractors shall give written notice of their obligations under this 

clause to labor organizations with which they have a collective bargaining or other agreement. 
 

E. The Contractor shall include the above nondiscrimination and compliance provisions in above 
subparagraphs A and B in all subcontracts to perform work under the Contract. 

 
END OF SECTION 
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SECTION 00801 
SUPPLEMENTARY GENERAL CONDITIONS 

 
 

PART 1 – GENERAL  
 

The General Conditions (hereinafter referred to as “General Conditions”) shall apply to all of the 
work of this contract, except to the extent that they are amended or modified by these 
Supplementary Conditions. 
 

1.1 After paragraph 56 of the General Conditions, Insert the following paragraph: 
 
 
57. CONDITIONS FOR APPROVAL 
  
 The work required under this contract has been subject to review and approval by numerous 

agencies and governing bodies. Review and approval documents are made available to the 
contractor including all conditions of approval. To the extent feasible these conditions of 
approval are incorporated into the project plans and relevant specification sections, however, it 
is the responsibility of the CONTRACTOR to become familiar with the approvals and conditions 
of approval, and to conduct the work in accordance with all such conditions imposed on the 
project.  

 
 A. COASTAL DEVELOPMENT USE PERMIT 
  Coastal Development Use Permit, Application Number 2016-0007 was approved on 

March 2, 2017 with Conditions of Approval. The application, use permit and conditions of 
approval are hereby made a part of this contract. 

 
 B. MENDOCINO HISTORICAL REVIEW BOARD PERMIT 
  Mendocino Historical Review Board Permit MHRB #2016-03 was approved on March 7, 

2016 subject to standard conditions. The application, Staff report and conditions are 
hereby made a part of this contract. 

 
 C. CALIFORNIA ENVIRONMENTAL QUALITY ACT (CEQA) REVIEWS 
  A full Environmental Impact Report (EIR) was not required for this project; however, 

under California Department of Parks and Recreation guidelines the following project 
evaluation reviews have been completed and are hereby made a part of this contract.  

 
 1. ARCHAEOLOGICAL REVIEW CEQA No. 11293 was approved conditionally on 

April 21, 2015 with Conditions of Approval. The review document and conditions 
of approval are hereby made a part of this contract. Conditions of approval 
significantly impact excavation methods and require monitoring by a qualified 
archaeologist. The CONTRACTOR shall provide appropriate notice to the 
COUNTY and/or Parks representative prior to starting or restarting excavation 
work, and conduct all excavations in compliance with the conditions of approval. 
In the event that archaeologically significant materials are encountered, the find 
will be considered an Unforeseen Physical Condition and reported and addressed 
under Specification Section 00811. Fees for the archaeological monitor will be 
paid by the Owner. 
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 2. HISTORICAL REVIEW CEQA No. 11293 was approved conditionally on March 
11, 2015 with Conditions of Approval. The review document and conditions of 
approval are hereby made a part of this contract. Additional Treatment Measure 
V.B. requires photographic documentation of the existing structure prior to 
demolition. The CONTRACTOR shall provide adequate notice to the COUNTY 
and or Parks representative prior to starting building demolition. No demolition 
work shall commence until completion of photographic documentation is 
confirmed. Fees for photographic documentation shall be paid by the Owner.  

 
            D. MENDOCINO COUNTY AIR QUALITY MANAGEMENT DISTRICT (MCAQMD)– 

Asbestos Notification 
The COUNTY has a completed asbestos and lead inspection report pursuant to 
MCAQMD Asbestos NESHAP Notification of Demolition or Renovation reporting 
requirements. The inspection report is hereby made a part of this contract. Per report 
recommendations, asbestos containing materials shall be removed by an asbestos 
abatement firm licensed and qualified to remove asbestos containing materials. All 
abatement and related compliance documentation shall be completed as a part of this 
contract.  
 

1.2 At the end of Paragraph 23C. Insert the following paragraph. 
 

In planning his construction schedule within the agreed Contract Time, it shall be 
assumed that the Contractor has anticipated the amount of adverse weather conditions 
normal to the site of the Work for the season or seasons of the year involved.  Only those 
weather delays attributed to other than normal weather conditions will be considered by 
the Architect. “Normal conditions” shall be defined as the average number of rainy days 
over the most recent 10 year period. 

  
 
 
PART 2 – PRODUCTS 
NOT USED 
 
 
PART 3 – EXECUTION 
NOT USED 
 
 
 
 
END OF SECTION 
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 SECTION 00811 
 UNFORESEEN PHYSICAL CONDITIONS 
 
 
PART 1 -  GENERAL 
 
1.1 SUMMARY 
 

This Section includes special requirements for unforeseen hidden conditions, differing site 
conditions and underground facilities as required for California Public Works Contracts. 

 
1.2 UNFORESEEN SITE CONDITIONS 
 
 A. Pursuant to Section 7104 of the California Public Contract Code, if any of the 

following conditions, hereinafter called hidden conditions, are encountered at the 
site, then Contractor shall promptly, before such conditions are disturbed and in no 
event later than three (3) days after discovery, notify County in writing using the 
"Hidden Conditions Report" attached to this Document: 

 
1. Material that Contractor believes may be hazardous waste material, as 

defined in Section 25117 of the Health and Safety Code, that is required to be 
removed to a Class I, Class II, or a Class III disposal site in accordance with 
provisions of existing law. 

2. Subsurface or latent physical conditions at the site or in the building differing 
materially from those represented in the Contract Documents. 

3. Archaeological or historical artifacts or soils conditions identified with such 
artifacts as noted in the conditions of approval from the California Department of 
Parks and Recreation CEQA Document No. 11293 – Archaeological Review. 

4. Unknown physical conditions at the site of any unusual nature, different 
materially from those ordinarily encountered and generally recognized as 
inherent in work of the character provided for in the Contract Documents or 
conditions that could be observed by examination of the site and the Reference 
Documents. 

 
 B. Conditions that are not unforeseen, hidden, unknown or differing site and building 

conditions include but are not limited to, the following. 
 

1. All that is indicated in or reasonably interpreted from the Contract         
Documents. 

2. All that is indicated in or reasonably interpreted from the Reference 
Documents specified in Section 01010, “Summary of Work”. 

3. All that could be seen on site and that could be observed. 
4. Conditions that are materially similar or characteristically the same. 
5. Conditions where the location of the building component is in the proximity 

where indicated in or reasonably interpreted from the Contract Documents or 
Reference Documents. 

 
 C. County will promptly investigate the conditions reported which appear to be 

unforeseen conditions. 
 
  1. If County determines that the reported conditions are inherent in work of the 

character provided for in the Contract Documents or observed by 
examination of the site and Reference Documents, or that the condition is 
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not hidden, unforeseen or materially different, Contractor shall execute the 
Work at no additional cost to County.   

  2. If County determines that the conditions are hidden or differing conditions 
and that they will materially cause a decrease or increase in Contractor's cost 
of any portion of the work, a Contract Modification will be issued for 
compensation of such portion of the work as provided in the General 
Conditions. 

  3. If County determines that the conditions are hidden or differing conditions 
and that they will materially affect the performance time, Contractor, upon 
submitting a written request, will be granted an extension of time subject to 
the provisions of the General Conditions. 

 
   a. Time extensions or contract costs will not be granted for delays that 

could be or could have been avoided by Contractor redirecting his 
forces and equipment to perform other work on the Contract. 

 
 D. Should Contractor disagree with County's determination, Contractor shall submit a 

Request for Change (RFC) to County that the condition is not indicated in or 
reasonably interpreted from the Contract Documents, and that the condition is not 
similar in character to the material that could have been observed by examination of 
the site and Reference Drawings, but that the condition is materially different and the 
condition is unforeseen and unknown. 

 
  1. Contractor shall submit proof with written explanation, drawings, 

photographs, material and labor cost breakdowns, and other relevant data to 
show the condition. 

  2. County will review Contractor's submission and make a determination.  
Contractor shall not file for claim or RFC before County makes the 
determination. 

  3. In the event of continued disagreement, Contractor shall not be excused 
from any scheduled completion date provided for by the Contract, but shall 
proceed with all work to be performed under the Contract. 

  4. Contractor shall retain any and all rights provided either by the Contract or by 
law which pertain to the resolution of RFC and protests between the 
contracting parties. 

 
1.3 REMOVAL, RELOCATION, OR PROTECTION OF EXISTING UTILITIES 
 
 A. In accordance with the provisions of Section 4215 of the California Government 

Code, County will assume the responsibility for the removal, relocation, or protection 
of existing main or trunk-line utilities located on the site of the Contract work, if such 
utilities are not identified in the Contract Documents. 

 
 B. Contractor shall immediately notify County and the public utility in writing of such 

utility facilities it discovers while performing the work which are not identified in the 
Contract Documents. 

 
  1. Contractor shall negotiate with the owner of the utility, who shall have the 

sole discretion to perform repairs or relocation work or permit Contractor to 
do such repairs or relocation work at a reasonable price. 

 
 C. Contractor shall not be assessed liquidated damages for delay in Substantial 

Completion if the delay was caused by such existing utilities in direct conflict with the 
work and not shown on the Drawings. 
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 D. Contractor will be compensated under the provisions of Article 7 for extra work 

involving existing utilities not shown on the Drawings or included in the Specifications 
but in direct physical conflict with Contractor's operations. 

 
  1. This extra work shall include the following costs: 
 
   a. Locating, supporting, working around, and protecting or repairing 

damage not due to the failure of Contractor to exercise reasonable 
care. 

   b. Removing and relocating, as directed by County, existing main or 
trunk line utility facilities located on site but not indicated on the 
Drawings and Specifications with reasonable accuracy. 

   c. Equipment on the project necessarily idled during such work. 
 
 E. Contractor shall not be entitled to any adjustment in the Contract Sum or Time if the 

existence of such condition: 
 
  1. Could have been reasonably discovered or revealed as a result of any 

examination, investigation, exploration, test or study of the site and 
contiguous areas required by the Contract Documents to be conducted by or 
for Contractor prior to commencing such work, or 

  2. Could have been inferred from the presence of other visible facilities, such as 
buildings, meter and junction boxes, on or adjacent to the work site. 

 
1.4  WORK STOPPAGES FOR HISTORICAL OR ARCHAEOLOGICAL FINDS 
 Archaeological and Historical reviews and other conditions of approval identified in 

Specification Section 00801 and included as a part of this contract impose specific 
requirements on the CONTRACTOR.  

 
1. CONTRACTOR shall not be entitled to any adjustment in the Contract Sum  

for reasonable accommodations required to comply with the conditions of 
approval.  

2.  Work stoppages required and any special excavation requested by the 
Archaeological monitor will be compensated under the provisions of article 7 
of the General Conditions. 

 
 
PART 2 - PRODUCTS  
NOT USED 
 
 
PART 3 - EXECUTION  
NOT USED 
 
 
END OF SECTION
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HIDDEN CONDITIONS REPORT (HCR) 

Mendocino Sheriff’s Substation at Ford House Carriage House   HCR No.___________   

Submitted By:         Date:   

Ctr to PM PM to Arch Arch to PM PM to Ctr 

Date Sent: ____________ ____________ _____________                        

Date Received: ____________ ____________ _____________                        
 
Type of Conditions Reported: 
 

Site Work  Structural Architectural HVAC  
Plumbing  Fire Protection  Electrical  Other 

 
Location and Reference to Drawing:    

Conditions Reported:    

  

  

  

  

  

  

  
  
Investigated By:     Firm:    Date:      

 Check this box if the hidden condition reported is not hidden.  Reply with location(s) where the 

information can be obtained. 

Reply of Findings:   

  

  

  

  

  

By:                                  Firm:                                         Date:  

 
The reply is a finding from the investigation. No change in the Contract Sum or Time is authorized. See 
Specifications Document 00811 for the timeliness of investigation. 
 
 
END OF SECTION 
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SECTION 01010 
SUMMARY OF WORK 

 
PART 1 - GENERAL 

 
1.1 REQUIREMENTS of the drawings, bidding requirements, General Conditions and 

other specifications sections apply to this section. Contractor is hereby specifically 
directed to notify and apprise all subcontractors and other parties engaged in the 
Work as to the Contents of the General Conditions and Division 1 - General 
Requirements. 

 
1.2 THIS SECTION sets forth general project scope, and general provisions regarding 

work to be performed by the Contractor. 
 

1.3 THE WORK OF THIS CONTRACT consists of: 
 

WORK INCLUDED:   

A. The work shall be performed at a project site located at the Carriage House of the 
Ford House 45035 Main St. Mendocino, CA in the Mendocino Headlands State 
Park.  

B. Document and disassemble existing carriage house, provide concrete slab and 
foundation, upgrade electrical and phone lines and build a new carriage house to 
exact dimensions as old carriage house with siding to match historic Ford House 
in shape and color. Wood windows and doors to match historic period per the 
attached plans and these specifications. 

C. All work shall comply with the Coastal Development Use Permit No. U_2016-
0007, Mendocino Historical Review Board Permit #2016-03, California 
Department of Parks and Recreation Historical and Archaeological review 
documents, included by reference in Specification Section 00801 Supplementary 
General Conditions as part of these documents and made available to the 
contractor. 

D.  Provide all construction documentation, labor, material, superintendence and 
administration as depicted in the drawings and described in the project manual or 
as necessary for a complete and proper turnkey fabrication and installation.   
1.  If certain features or systems are not fully shown or called for in the 

Contract Documents, their construction shall be of the same character 
and quality as for similar conditions that are shown, called for, or 
reasonably inferred. 

2.  Should the General Conditions or Contract Documents contradict 
themselves, Contractor shall provide the more stringent or higher quality 
or quantity unless otherwise accepted by County. 

3.  The Drawings shall be recognized as diagrammatic in nature and not 
completely descriptive of all requirements for construction. Whatever work 
may be specified, and not drawn, or drawn and not specified, is to be 
executed as fully as if described in both these ways; and should any 
workmanship or material be necessary which is not either directly or 
indirectly noted in these specifications, or shown on the Drawings, but is 
nevertheless necessary for the purpose of properly carrying out the 
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obvious intention thereof, Contractor is to understand the same to be 
implied, and is to provide for the same in its bid, as fully as if it were 
particularly described or delineated. 

E. Present to the Owner, at the close of construction, signed copies of all required 
permits indicating successful completion of all permit requirements. 

 
1.4 PLANNING DOCUMENTS AND CONDITIONS OF APPROVAL:  

 A.  The Project required planning approvals through the Mendocino County Planning 
and Building Department including the Mendocino Historical Review Board (MHRB), 
and Coastal Development Use Permit, and is subject to their conditions of approval. 
These documents are available on the County website with the bidding documents. 
To the extent feasible, the conditions of approval have been incorporated into the 
construction documents, however it is the Contractor’s responsibility to become 
familiar with all conditions of approval and bring any discrepancies to the Architect’s 
attention. See Section Specification Section 00801 Supplementary General 
Conditions and approval documents for additional information. 

B. The Project required Archaeological and Historical review, and an Archaeological 
Monitor will be present during excavation. If any archaeological sites or artifacts are 
discovered during site excavations or construction activities, the contractor shall 
cease and desist from all further excavation and disturbances within one hundred 
(100) feet of the discovery, and make notification of the discovery to the County and 
Architect immediately. See Specification Section 00801 Supplementary General 
Conditions and approval documents for additional information. 

 
1.5 APPLICABLE CODES AND REGULATIONS: 

 
A. General Requirements:  All materials and workmanship shall comply with the 

most recent edition of the California Code of Regulations (CCR), Title 24 
(California Building Standards Code) with current State and local amendments.  
CCR, Title 24 consists of the following twelve parts: 

 
Part 1 - California Building Standards Administrative Code Part 2 - 
California Building Code 
Part 3 - California Electrical Code Part 4 - 
California Mechanical Code Part 5 - California 
Plumbing Code Part 6 - California Energy Code 
Part 7 - (No longer published in Title 24. See Title 8, CCR) Part 8 - 
California Historical Building Code 
Part 9 - California Fire Code 
Part 10 - California Existing Building Code 
Part 11 - California Green Building Standards Code (CALGreen) Part 12 - 
California Reference Standards Code 

 
B. Energy Requirements: All materials and workmanship shall comply with the most 

recent editions of the California Code of Regulations, Title 24 (California Building 
Standards Code) with current State and local amendments and the most recent 
edition of the Building Energy Efficiency Standards published by the California 
Energy Commission. 
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C. Grading and Paving Requirements: All materials and workmanship shall comply 
with the California Department of Transportation Standard Specifications dated 
May 2006 and the State of California Department of Transportation Standard 
Plans dated May 2006 for earthwork, grading and paving. 

 
D. Air Quality Requirements: All materials and workmanship shall comply with all 

current requirements of the Mendocino County Air Quality Control District. 
Provide all application materials, fees and documentation necessary to obtain all 
permits required by the Mendocino County Air Quality Control District. Obtain 
approval for all operations and present to the Owner, at the close of construction, 
signed copies of all required permits indicating successful completion of all 
permit requirements. A hazardous Materials Inspection Report has been 
prepared for this project. See Specification Section 00801 Supplementary 
General Conditions and approval documents for additional information. 

 
E. Accessibility Requirements:  All materials and workmanship shall comply with 

all the requirements for accessibility as set forth in the most recent editions of 
the California Code of Regulations, Title 24 (California Building Standards 
Code) with current State and local amendments and the most recent edition of 
the Federal Americans with Disabilities Act in effect at the time of construction. 

 
F. California Department of Forestry and Fire Protection (Cal Fire) Requirements:  All 

materials and workmanship shall comply with Cal Fire "SRA Fire Safe 
Regulations", Title 14 - Natural Resources, California Code of Regulations, 
Division 1.5 - Dept. of Forestry, Chapter 7 - Fire Protection, Subchapter 2 - SRA 
Fire Safe Regulations, Articles 1-5. 

 
G. Fire Alarm System: The proposed facility shall be have an integrated fire alarm 

system in conformance with all requirements for fire alarm systems as set forth in 
the most recent editions of the California Code of Regulations, Title 24 (California 
Building Standards Code) with current State and local amendments and the most 
recent edition of the National Fire Protection Association Standard 72. 

 
H. Recycling Requirements:  This project is subject to the Mendocino County 

"Construction and Demolition Recycling and Reuse" Ordinance and the 
Department of Toxic Substances Control "Requirements for Generators of 
Treated Wood Waste."  and the requirements of California Green Building 
Standards Code (CALGreen). 

 
I. Other Requirements: All materials and workmanship shall comply with the most 

recent edition of any other codes or regulations adopted by governmental 
agencies having jurisdiction over any portion of the work. 

 
1.6 PROJECT DATA: 

 
A. Construction Type:  The proposed facility shall conform to all requirements for 

Type V-B construction as set forth in the most current edition of the California 
Building Code in effect at the time of construction with current State and local 
amendments. 

 

 
Mendocino Substation         Summary of Work 
Ford House Carriage House                 01010 - 3 
 



B. Occupancy Classification:  The proposed facility shall conform to all 
requirements for Group B Occupancy as set forth in the most current edition of 
the California Building Code in effect at the time of construction with current 
State and local amendments. 

  
1.7 PRECEDENCE OF DOCUMENTS: 

A.  In the case of discrepancy or ambiguity in the Contract Documents the following 
order of precedence shall prevail: 

  
1. Modifications in inverse chronological order and in alphanumeric order. 
2.       Signed Agreement and terms and conditions referenced in the Signed 

Agreement. 
3. Supplemental Conditions. 
4. General Conditions. 
5. Division 1 specifications. 
6. Drawings and Division 2 through 16 specifications. 
7. Written numbers and figures, unless obviously incorrect. 
8. Figured dimensions over scaled dimensions. 
9. Large format drawings over small-scale drawings. 

 B.  Any conflict between the Drawings and Division 2 through 16 specifications will be 
resolved in favor of the document of the latest date (i.e., the most recent document), 
and if the dates are not the same or are not determinable, then in favor of the 
specifications. 

 C. Any conflict between a bill or list of materials shown in the Contract Documents and 
the actual quantities required to complete the Work, then the actual quantity shall 
take precedence. 

 
1.8 EXAMINATION: 

A. General: As stipulated in Document 00100, Contractor is responsible for inspection 
of the existing site conditions prior to bidding and shall include in the Contract any 
modifications of the Contract Documents proposed as a result of Contractor's 
inspection. Such modifications shall be included in the bid. 

B. Persons performing work shall examine conditions that affect their work and shall 
report in writing to Contractor, with a copy to County, conditions detrimental to work. 

1. Failure to examine and report makes the person responsible, at no increase 
in the Contract Sum, for corrections necessary for the proper installation of 
their work. 

 2.  Commencement of Work constitutes acceptance of existing condition. 

C. Field Verification: Contractor shall verify all existing conditions in the field prior to 
commencing the Work.  

 
PART 2 - PRODUCTS (not applicable) 

. 
PART 3 - EXECUTION (not applicable) 
 
END OF SECTION
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SECTION 01050 
FIELD ENGINEERING 

 
PART 1 - GENERAL 

 
1.1 DESCRIPTION 

 
A. Work included:  Provide such field engineering services as are required for proper 

completion of the Work including but not necessarily limited to: 
 

1. Establishing and maintaining lines and levels; 
2. Structural design of shores, forms, and similar items provided by the 

Contractor as part of his means and methods of construction. 
 

B. Related work: 
 

1. Documents affecting work of this Section include, but are not necessarily limited 
to, General Conditions, Supplementary Conditions, and Sections in Division 1 of 
these Specifications. 

2. Additional requirements for field engineering also may be described in other 
Sections of these Specifications. 

3. As described in subparagraph 2.2.3 of the General Conditions, the Owner will 
furnish survey describing the physical characteristics, legal limitations, utility 
locations, and legal description of the site. 

 
1.2 QUALITY ASSURANCE: 

 
Use adequate numbers of skilled workmen who are thoroughly trained and 
experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the work 
of this Section 

 
1.3 SUBMITTALS: 

 
A. Comply with pertinent provisions of Section 01340 - Submittals and Substitutions. 

 
B. Upon request of the Architect, submit: 

 
1. Data demonstrating qualifications of persons proposed to be engaged for field 

engineering services. 
2. Documentation verifying accuracy of field engineering work. 
3. Certification, signed by the Contractor’s retained field engineer, certifying that 

elevations and locations of improvements are in conformance or non- 
conformance with requirements of the Contract Documents. 

 
1.4 PROCEDURES 

 
A. In addition to procedures directed by the Contractor for proper performance of the 
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Contractor’s responsibilities: 
 

1. Locate and protect control points before starting work on the site. 
2. Preserve permanent reference points during progress of the Work. 
3. Do not change or relocate reference points or items of the Work without specific 

approval from the Architect. 
4. Promptly advise the Architect when a reference point is lost or destroyed, or requires 

relocation because of other changes in the Work. 
a. Upon direction of the Architect, require the field engineer to replace reference 

stakes or markers. 
b. Locate such replacements according to the original survey control. 

 
 
PART 2 - PRODUCTS (not applicable)  
 
PART 3 - EXECUTION (not applicable) 
 
END OF SECTION   
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SECTION 01340 
SUBMITTALS AND SUBSTITUTIONS 

 
PART 1 - GENERAL 

 
1.1 THIS SECTION includes all required submittals where shown on the Drawings, as 

specified herein, and as needed for a complete and proper installation. 
 

1.2 QUALITY ASSURANCE: 
 

A. Coordination of submittals: 
 

1. Prior to each submittal, carefully review and coordinate all aspects of each item 
being submitted. 

2. Verify that each item and the submittal for it conform in all respects with the 
specified requirements. 

3. By affixing the Contractor's signature to each submittal, certify that this 
coordination has been performed. 

 
B. "Or equal" 

 
1. Where the phrase "or equal" or "or equal as approved by the Architect" occurs in 

the Contract Documents, do not assume that the materials, equipment, or 
methods will be approved as equal unless the item has been specifically so 
approved for this Work by the Architect. 

2. The decision of the Architect shall be final. 
 

1.3 SUBMITTALS 
 

A. Make submittals of Shop Drawings, Samples, substitution requests, and other 
items in accordance with the provisions of this Section. 

 
PART 2 - PRODUCTS 

 
2.1 SHOP DRAWINGS 

 
A. Scale and measurements:  Make Shop Drawings accurately to a scale 

sufficiently large to show all pertinent aspects of the item and its method of 
connection to the Work. 

 
B. Types of prints required: 

 
1. Submit Shop Drawings in the form of two (2) blueline, blackline, or copy prints of 

each sheet. Electronic Submittals are acceptable provided text and images are 
clear and legible. 

 
2.2 MANUFACTURERS' LITERATURE 

 
A. Where contents of submitted literature from manufacturers includes data not 
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pertinent to the submittal, clearly show which portions of the contents are being 
submitted for review and which options have been selected. 

 
B. Submit the number of copies which are required to be returned, plus one copy 

which will be retained by the Architect. 
 

2.3 SAMPLES 
 

A. When required by the Architect, provide Sample or Samples identical to the 
precise article proposed to be provided. 

 
B. Number of Samples required: 

 
1. Unless otherwise specified, submit Samples in the quantity which is required to be 

returned, plus one which will be retained by the Architect. 
2. By prearrangement in specified cases, a single Sample may be submitted for 

review and, when approved, be installed in the Work at a location agreed upon by 
the Architect. 

 
2.4 COLORS AND PATTERNS 

 
A. Unless the precise color and pattern is specifically called out in the Contract 

Documents, and whenever a choice of color or pattern is available in the 
specified products, submit accurate color and pattern charts to the Architect for 
selection. 

 
PART 3 - EXECUTION 

 
3.2 ARCHITECT'S REVIEW 

 
A. Review by the Architect is for conformance with the Design Concept only. The 

Contractor shall be responsible for verifying that all submitted products and 
systems meet all code requirements and specified Quality Standards. 

 
B. Review by the Architect does not relieve the Contractor from responsibility 

for errors which may exist in the submitted data. 
 

C. Revisions: 
 

1. Make revisions required by the Architect. 
2. Resubmit revised submittals to the Architect for review. 

 
D. Distribution: Contractor shall distribute copies of approved submittals to all 

affected subcontractors and forward two approved copies to the Owner. 
 
 
 
END OF SECTION 
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SECTION 01500 

TEMPORARY FACILITIES & CONTROLS 
 
PART 1 - GENERAL 

 
1.1 DESCRIPTION 

 
A. Work included:  Provide temporary facilities and controls need for the Work 

including, but not necessarily limited to: 
1. Temporary utilities such as heat, ventilation, water, electricity, lighting, 

telephone and fax; 
2. Field office for the Contractor’s personnel; 
3. Sanitary facilities; 
4. Enclosures such as tarpaulins, barricades, and canopies; 
5. Temporary fencing of the construction site; 
6. Project sign. 

 
B. Related work: 

1. Documents affecting work of this Section include, but are not necessarily 
limited to, General Conditions, Supplementary conditions, and Sections in 
Division 1 of these Specifications. 

2. Except that equipment furnished by subcontractors shall comply with 
requirements of pertinent safe regulations, such equipment normally 
furnished by the individual trades in execution of their own portions of the 
Work are not part of this Section. 

3. Permanent installation and hookup of the various utility lines are described in 
other Sections. 

 
1.2 JOB SAFETY 

 
A. Comply with all applicable laws and regulations pertaining to job safety, and be 

solely responsible for construction means, methods, techniques, sequences 
procedures and safety precautions and programs in connection with the Work.  
Owner or Architect will not be responsible for Contractor’s failure to employ proper 
safety procedures. 

 
B. All work, including the temporary construction, shall be in full accord with the 

latest orders, rules and regulations of the State of California Division of Industrial 
Safety and the California Occupational Safety and Health Act (CAL-OSHA). 
 

C. The Contractor shall at all times so conduct his work as to cause the least 
possible obstruction and inconvenience and insure the protection of persons and 
property in the vicinity of the Work. 

 
PART 2 - PRODUCTS 

 
2.1 UTILITIES 
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A. Electricity and Lighting: 

 
1. Contractor shall make necessary arrangements, provide, maintain and pay for 

temporary electrical power drop from the existing pole mounted panel located 
near the path to the public restrooms. Upon completion of the Work, remove all 
such temporary facility. 

2. Provide and pay for electricity used in construction. 
3. Provide area distribution boxes so located that the individual trades may furnish 

and use 100 ft. maximum length extension cords to obtain power and lighting at 
points where needed for work, inspection, and safety. 

4. Provide and maintain lighting for construction operations to achieve a 
minimum lighting level of 1 watt/sq.ft, or as required to perform the work. 

 
B. Heating and Ventilation: 

1. Contractor shall provide, maintain and pay for heat and heating fuel necessary 
for proper conduct of operations needed in the Work. 

2. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, 
and to prevent accumulation of dust, fumes, vapors or gases. 

 
C. Telephone and Fax: 

1. Make necessary arrangements, provide, maintain and pay costs for installation 
and operation of telephone for the Contractor’s office at the site.   

 
D. Water: 

1. Contractor shall make necessary arrangements, obtain and pay for all 
necessary permits and provide, maintain and pay for a hydrant meter and all 
suitable quality water service materials required. 

2. Extend branch piping with outlets located so water is available by hoses with 
threaded connections. Provide temporary pipe insulation to prevent freezing. 

 
2.2 FIELD OFFICE AND SANITARY FACILITIES 

 
A. Field Offices: 

1. At the Contractor’s discretion, provide, maintain and pay for field office, 
weather tight with lighting, electrical outlets, heating, cooling and ventilating 
equipment and equipped with sturdy furniture drawing rack and drawing display 
table. 

 
B. Sanitary facilities: 

1. Provide and pay for temporary sanitary facilities in quantity required for 
use by all personnel. 

2. Maintain in a sanitary condition at all times. 
 

2.3 ENCLOSURES 
 

A. General: Provide and maintain for the duration of construction all scaffolds, 
tarpaulins, canopies, warning signs, steps, platforms, bridges, and other temporary 
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construction necessary for proper completion of the Work in compliance with 
pertinent safety and other regulations. 

 
B. Exterior: Provide temporary, insulated, weather tight closure of exterior openings 

to accommodate acceptable working conditions and protection for Products, to 
allow for temporary heating and maintenance of required ambient temperatures 
identified in individual specifications Sections, and to prevent entry of 
unauthorized persons. Provide access doors with self-closing hardware and locks. 

 
C. Interior:  Provide non-combustible, one-hour fire rated temporary partitions and 

ceilings as required to separate work areas from Owner occupied areas, to prevent 
penetration of dust and moisture into Owner occupied areas, and to prevent 
damage to existing materials and equipment. 

 
2.4 FENCING 

 
A. Provide six-foot high chain link fencing equipped with vehicular and pedestrian 

gates to prevent unauthorized entry to construction areas, and to protect existing 
facilities and adjacent properties from damage from construction operations and 
demolition.  Contractor to provide master keyed locks.  Provide Owner with two 
copies of master key. Provide Architect with two copies of master key. 
 

B. Provide protection for plant material designated to remain.  Replace damaged 
plant material in size and kind. 

 
C. Protect non-owned vehicular traffic, stored materials, site and structures 

from damage. 
 

2.5 MISCELLANEOUS FACILITIES 
 

A. Construction Aids:  Hoists, ramps and ladders, enclosures, pumps, barriers, 
fences, barricades necessary to adequately move materials and equipment, 
de-water excavations, and to protect workmen and public. 

 
B. All temporary construction to comply with requirements of state and local 

authorities. 
 

2.6 SECURITY: 
 

A. Provide security and facilities to protect the Work, and existing facilities, and 
Owner's operations from unauthorized entry, vandalism, fire and theft until Work is 
fully accepted by Owner. 

 
B. Coordinate with Owner's security program. 

 
2.7 PROTECTION OF INSTALLED WORK 

 
A. Protect installed Work and provide special protection where specified in individual 

specification Sections. 
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B. Provide temporary and removable protection for installed Products. 
     Control activity in immediate work areas to minimize damage. 
 

C. Provide protective coverings at walls, projections, jambs, sills and soffits of 
openings. 
 

D. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, 
damage, or movement of heavy objects, by proteting with durable sheet 
materials. 

 
E. Prohibit traffic or storage upon waterproofed or roofed surfaces.  If traffic or 

activity is necessary, obtain recommendations for protection from waterproofing 
or roofing material manufacturer. 

 
F. Prohibit traffic from all unimproved areas. 

2.8 PARKING 
 

A. Contractor parking on Mendocino Headlands State Park lands shall 
be limited to trade vehicles equipped with tool storage for trades 
actively engaged in the work. All other contractor and subcontractor 
employee parking shall be limited to public streets.  

 
B. In no event shall parking or staging of equipment be permitted off of 

improved driveways. 
 
PART 3 - EXECUTION 

 
3.1 MAINTENANCE AND REMOVAL 

 
A. Maintain temporary facilities and controls as long as needed for safe and proper 

completion of the Work. 
 

B. Remove such temporary facilities and controls as rapidly as progress of the 
Work will permit or as directed by the Architect. 

 
C. Remove temporary above grade or buried utilities, equipment, facilities, 

materials prior to Substantial Completion inspection. 
 

D. Remove underground installations to a minimum depth of 2 feet. 
      Grade site as indicated. 

 
E. Clean and repair damage caused by installation or use of temporary work. 

 
F. Restore existing facilities used during construction to original condition. 

Restore permanent facilities used during construction to specified condition. 
 
 
END OF SECTION
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SECTION 01640 
PRODUCT HANDLING 

 
PART 1 - GENERAL 

 
1.1 DESCRIPTION 

 
A. Work included:  Products scheduled for use in the Work by means including, 

but not necessarily limited to those described in this Section. 
 

B. Related work: 
1. Documents affecting work of this Section include, but are not necessarily 

limited to, General Conditions, Supplementary Conditions, and Sections in 
Division 1 of these Specifications. 

2. Additional procedures also may be prescribed in other Sections of these 
Specifications. 

 
1.2 QUALITY ASSURANCE 

 
Include within the Contractor’s quality assurance program such procedures as are 
required to assure full protection of work and materials. 

 
1.3 MANUFACTURERS’ RECOMMENDATIONS 

 
Except as otherwise approved by the Architect, determine and comply with 
manufacturers’ recommendations on product handling, storage, and protection. 

 
1.4 PACKING 

 
A. Deliver products to the job site in their manufacturer’s original container, 

with labels intact and legible. 
1. Maintain packaged materials with seals unbroken and labels intact until time of 

use. 
2. Promptly remove damaged material and unsuitable items from the job site, 

and promptly replace with material meeting the specified requirements, at no 
additional cost to the Owner. 

 
B. The Architect may reject as non-complying such material and products that do not 

bear identification satisfactory to the Architect as to manufacturer, grade, quality, 
and other pertinent information. 

 
1.5 PROTECTION 

 
A. Maintain finished surfaces clean, unmarred, and suitably protected until 

accepted by Owner. 
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1.6 REPAIRS AND REPLACEMENTS 

 
A. In event of damage, promptly make replacements and repair to the approval of 

the Architect and at no additional cost to the Owner. 
 

B. Additional time required to secure replacements and to make repairs will not be 
considered by the Architect to justify an extension of the Contract Time of 
Completion. 

 
 
END OF SECTION 
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SECTION 01700 
CONTRACT CLOSEOUT 

 
PART 1 - GENERAL 

 
1.1 DESCRIPTION 

 
A. Work included:  Closeout procedures, Final cleaning, Adjusting, Project 

record documents, Operation and maintenance data, Warranties, Spare 
parts and maintenance materials, Summary of closeout submittals to 
Architect. 

 
1.2 CLOSEOUT PROCEDURES 

 
A. Submit written certification that Contract Documents have been reviewed, 

Work has been inspected, and that Work is complete in accordance with 
Contract Documents and ready for Architect's inspection. 

 
B. Provide submittals to Architect that are required by governing or other authorities. 

 
C. Submit final Application for Payment identifying total adjusted Contract 

Sum, previous payments, and sum remaining due. 
 

D. Comply with procedures stated in the Conditions of the Contract Agreement 
and General Conditions for issuance of Certificate of Substantial Completion. 

 
E. Should Architect consider that the Work' is incomplete or defective, he will promptly 

notify the Contractor in writing, listing the incomplete or defective items. The 
Contractor shall then take immediate steps to remedy the stated deficiencies, and 
send a second written certification to Architect that the Work is complete. 

 
F. Should Architect perform reinspections due to failure of the Work to comply with the 

claims of status of completion made by the Contractor: 
1. Owner will compensate Architect for such additional services. 
2. Owner will deduct the amount of such compensation from the final payment to 

the Contractor. 
 

G. When the Architect finds that the Work is acceptable under the Contract 
Documents, he shall request the Contractor to make closeout submittals. 

 
 

H. Owner will issue a final change order reflecting approved adjustments to 
Contract Sum not previously made by Change Order. 
 

1.3 FINAL CLEANING 
 

A. Execute final cleaning prior to final inspection. 
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B. Clean interior and exterior glass and surfaces exposed to view; remove temporary 
labels, stains and foreign substances, polish transparent and glossy surfaces, 
vacuum carpeted and soft surfaces. 

 
C. Clean equipment and fixtures to a sanitary condition. 

 
D. Replace filters of operating equipment. 

 
E. Clean debris from roofs, gutters, downspouts, and drainage systems. 

 
F. Remove waste and surplus materials, rubbish, and construction facilities 

from the site. 
 

1.4 ADJUSTING 
 

Adjust operating Products and equipment to ensure smooth and unhindered 
operation. 

 
1.5 PROJECT RECORD DOCUMENTS 

 
A. Maintain on site, one set of the following record documents; record actual 

revisions to the Work: 
1. Contract Drawings. 
2. Specifications. 
3. Addenda. 
4. Change Orders and other Modifications to the Contract. 
5. Reviewed shop drawings, product data, and samples. 

 
B. Store Record Documents separate from documents used for construction.  

Label each document "Project Record" in neat large printed letters. 
 

C. Record information concurrent with construction progress. 
1. Do not conceal any Work until required "as-built" information is recorded. 
2. Recording and marking shall be legible using ink. 

 
D. Specifications: Legibly mark and record at each Product section description 

of actual Products installed, including the following: 
1. Manufacturer's name and product model and number. 
2. Product substitutions or alternates utilized. 

 
E. Changes made by Addenda and Modifications.Record Documents and Shop 

Drawings: Legibly mark each item to record actual construction including: 
1. Measured depths of foundations in relation to finish main floor datum. 
2. Measured horizontal and vertical locations of underground utilities and 

appurtenances, referenced to permanent surface improvements. 
3. Measured locations of internal utilities and appurtenances concealed in 

construction, referenced to visible and accessible features of the Work. 
4. Field changes of dimension and detail. 
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5. Details not on original Contract Drawings. 
 

F. Submit documents to Architect with claim for final Application for Payment. 
 

1.6 OPERATION AND MAINTENANCE DATA 
 

A. Compile data and related information appropriate for Owner's maintenance and 
operation of products furnished under the Contract. 

 
B. Submit three sets prior to final inspection, bound in 8-1/2 x 11 inch text pages, three 

D side ring capacity expansion binders with durable plastic covers. 
 

C. Prepare binder covers with printed title "OPERATION AND MAINTENANCE 
INSTRUCTIONS", title of project, and subject matter of binder when multiple 
binders are required. 

 
D. Internally subdivide the binder contents with permanent page dividers, logically 

organized as described below; with tab titling clearly printed under reinforced 
laminated plastic tabs. 

 
E. Contents: Prepare a Table of Contents for each volume, with each Product or 

system description identified, type on 24 pound white paper. 
 

F. Part 1: Directory, listing names, addresses, and telephone numbers of Architect, 
Contractor, Subcontractors, and major equipment suppliers. 

 
G. Part 2: Operation and maintenance instructions, arranged by system and 

subdivided by specification section. For each category, identify names, 
addresses, and telephone numbers of Subcontractors and suppliers. Identify the 
following: 
1. Significant design criteria. 
2. List of equipment. 
3. Parts list for each component. 
4. Operating instructions. 
5. Maintenance instructions for equipment and systems. 
6. Maintenance instructions for special finishes, including recommended 

cleaning methods and materials and special precautions identifying 
detrimental agents. 

 
H. Part 3: Project documents and certificates, including the following: 

1. Shop drawings and product data. 
2. Air and water balance reports. 
3. Certificates. 
4. Photocopies of warranties. 

 
I. Submit one copy of completed volumes in final form 15 days prior to final 

inspection. This copy will be returned after final inspection, with Architect 
comments. Revise content of documents as required prior to final submittal. 
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J. Submit final volumes revised, within ten days after final inspection. 

 
1.7 WARRANTIES 

 
A. Provide duplicate copies. 

 
B. Execute Contractor's submittals and assemble documents from 

Subcontractors, suppliers, and manufacturers. 
 

C. Provide Table of Contents and assemble in three D side ring binder with 
durable plastic cover. 

 
D. Submit prior to final Application for Payment. 

 
E. For items of Work delayed-beyond date of Substantial Completion, provide updated 

submittal within ten days after acceptance, listing date of acceptance as start of 
warranty period. 

 
1.8 SPARE PARTS AND MAINTENANCE MATERIALS 

 
A. Provide products, spare parts, maintenance and extra materials in quantities 

specified in individual specification Sections. 
 

B. Deliver to Project site and place in location as directed; obtain receipt prior to final 
payment. 

 
1.9 SUMMARY OF CLOSEOUT SUBMITTALS TO ARCHITECT 

 
A. Evidence of compliance with requirements of governing authorities: 1.Certificate 

of Occupancy. 
2. Certificates of Inspection. 

B. Project Record Documents; To requirements of this Section. 
 

C. Operation and Maintenance Data: To requirements of this Section. 
 

D. Spare Parts and Maintenance Materials: Evidence of compliance with this 
Section. 

 
E. Warranties: To requirements of this Section. 

 
F. Keys and Final Keying Schedule: To requirements of Section 08710 - Finish 

Hardware. 
 

G. Evidence of Payment and Release of Liens in compliance with the Conditions 
of the Contract Agreement and the General Conditions. 

 
H. Consent of Surety to Final Payment. 
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I. Certificates of Insurance for Products and Complete Operations: In accordance 

with the Supplementary Conditions, Conditions of the Contract Agreement, 
and General Conditions. 

 
J. Final Application for Payment: To requirements of the Conditions of the Contract 

Agreement, and General Conditions. 
 

1.10 FINAL PAYMENT 
 

A. When, in the opinion of the Architect, the project is complete (NOTE: evaluation 
after inspection) the Architect will advise the Owner and the Owner will file the 
Notice of Completion with the County Recorder. 

 
B. Should there be items not available due to delays in delivery, or should work remain 

incomplete the Architect and the Owner may require the Contractor to post a 
certified check in an agreed upon amount sufficient to cover such incomplete or 
uncorrected items. Such certified check shall be held until completion of all 
incomplete Work. 

 
C. The 10% retention shall be held by the Owner until Forty (40) days after Final 

Acceptance and filing of the notice of Completion with the County Recorder. If no 
liens or encumbrances are filed and if all work in complete, the retention shall be 
paid the Contractor.  Assessed liquidated damages shall be deducted from the 
retention. 

 
D. Final payment to the Contractor will not be made until the Owner and Architect 

receive a signed-off final copy of the Building Permit. 
 
PART 2 PRODUCTS 

 
(Not used) 

 
PART 3 EXECUTION 

 
(Not used) 

 
 
END OF SECTION
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SECTION 01710 
CLEANING 

 
PART 1 - GENERAL 

 
1.1 DESCRIPTION 

 
A. Work included: Throughout the construction period, maintain the buildings 

and site in a standard of cleanliness as described in this Section. 
 

B. Related work: 
1. Documents affecting work of this Section include, but are not necessarily 

limited to, General Conditions, Supplementary Conditions, and Sections in 
Division 1 of these Specifications. 

2. In addition to standards described in this Section, comply with requirements for 
cleaning as described in pertinent other Sections of these Specifications. 

 
1.2 QUALITY ASSURANCE 

 
A. Conduct daily inspection, and more often if necessary, to verify that 

requirements for cleanliness are being met. 
 

B. In addition to the standards described in this Section, conduct cleaning and 
disposal operations to comply with pertinent requirements of governmental 
agencies having jurisdiction. 

 
 
PART 2 - PRODUCTS 

 
2.1 CLEANING MATERIALS AND EQUIPMENT 

 
A. Provide required personnel, equipment, and materials needed to maintain 

the specified standard of cleanliness. 
 

B. Provide covered containers for deposit of waste materials, debris and rubbish. 
 

C. Locate containers for deposit of waste materials, debris and rubbish within the 
fenced construction site or as directed by owner. 

 
2.2 COMPATIBILITY 

 
A. Use only those cleaning materials which will not create hazards to health or 

property and which will not damage surfaces. 
 

B. Use only the cleaning materials, methods and equipment which are compatible 
with the surface being cleaned, as recommended by the manufacturer of the 
material to be cleaned. 
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C. Use cleaning materials only on surfaces recommended by cleaning material 
manufacturer. 

 
PART 3 - EXECUTION 

 
3.1 PROGRESS CLEANING 

 
A. General: 

1. Retain stored items in an orderly arrangement allowing maximum access, not 
impeding traffic or drainage, and providing required protection of materials. 

2. Do not allow accumulation of scraps, debris, waste material, and other items 
not required for construction of this Work. 

3. At least twice each month, and more often if necessary, completely remove all 
scrap, debris, and waste material from the job site. 

4. Provide adequate storage for all items awaiting removal from the job site, 
observing requirements for fire protection and protection of the ecology. 

 
B. Site: 

1. Daily, and more often if necessary, inspect the site and pick up all scrap, 
debris, and waste material. Remove such items to the place designated for 
their storage. 

2. Weekly, and more often if necessary, inspect all materials stored on the site.  
Restack, tidy, or otherwise service arrangements to meet the requirements of 
subparagraph 3.1-A-1 above. 

3. Maintain the site in a neat and orderly condition at all times. 
 

C. Structures: 
1. Weekly, and more often if necessary, inspect the structures and pick up all 

scrap, debris, and waste material. Remove such items to the place designated 
for their storage. 

2. Weekly, and more often if necessary, sweep interior places clean. 
a. “Clean,” for the purpose of this subparagraph, shall be interpreted as meaning 

free from dust and other material capable of being removed by use of 
reasonable effort and a hand-held broom. 

3. As required preparatory to installation of succeeding materials, clean the 
structures or pertinent portions thereof to the degree of cleanliness 
recommended by the manufacturer of succeeding material, using equipment 
and materials required to achieve the necessary cleanliness. 

4. Following the installation of finished floor materials, clean the finish floor daily 
(and more often if necessary) at all times while work is being performed in the 
space in which finish materials are installed. 
a. “Clean,” for the purpose of this subparagraph, shall be interpreted as 

meaning free from foreign material which, in the opinion of the Architect, 
may be injurious to the finish floor material. 

 
3.2 DUST CONTROL 

 
A. Establish and enforce strict cleaning and dust control procedures before, 
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during and after installation of health care equipment, as approved by Owner 
and Architect. This requirement is critical to successful completion of the 
Work. 

 
B. Clean interior spaces prior to the start of finish painting and continue cleaning on 

as-needed basis until painting is finished. Schedule operations so that dust and 
other contaminants resulting from cleaning process will not fall on wet or newly-
coated surfaces. 

 
3.3 FINAL CLEANING 

 
A. “Clean,” for the purpose of this Article, and except as may be specifically 

provided otherwise, shall be interpreted as meaning the level of cleanliness 
generally provided by skilled cleaners using commercial quality building 
maintenance equipment and materials. 

 
B. Prior to completion of the Work, remove from the job site all tools, surplus 

materials, equipment, scrap, debris, and waste.  Conduct final progress cleaning 
as described in Article 3.1 above. 

 
C. Site: 

1. Unless otherwise specifically directed by the Architect, broom clean paved 
areas on the site and public paved areas adjacent to the site. 

2. Completely remove resultant debris. 
 

D. Structures: 
 

1. Exterior: 
a. Visually inspect exterior surfaces and remove all traces of soil, waste 

materials, smudges, and other foreign matter. 
b. Remove all traces of splashed materials from adjacent surfaces. 
c. If necessary to achieve a uniform degree of cleanliness, hose down the 

exterior of the structure. 
d. In the event of stubborn stains not removable with water, the Architect may 

require light sandblasting or other cleaning at no additional cost to the 
Owner. 

2. Interior: 
a. Visually inspect interior surfaces and remove all traces of soil, waste 

materials, smudges, and other foreign matter. 
b. Remove all traces of splashed material from adjacent surfaces. 
c. Remove paint droppings, spots, stains, and dirt from finished surfaces. 

3. Glass:  Clean inside and outside. 
4. Polished surfaces:  To surfaces requiring routine application of buffed polish, 

apply the polish recommended by the manufacturer of the material being 
polished. 
 

E. Floorcoverings: 
1. Provide Initial strip and wax of vinyl floor covering. 
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F. Ventilating Systems: 

 
1. Clean permanent filters and replace disposable filters if units were operated 

during construction. 
2. Clean ducts, blowers and coils if units were operated without filters during 

construction. 
 

G. Schedule final cleaning as approved by the Architect to enable the Owner to 
accept a completely clean Work 

 
H. Prior to final completion, or Owner occupancy, Contractor shall conduct an 

inspection of sight exposed surfaces in all construction areas, to verify that the 
entire Work is clean. 

 
 
END OF SECTION
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SECTION 02010 
SITE CONDITIONS 

 
PART 1-GENERAL 

 
1.1 RELATED INFORMATION 

 
Related information and requirements are included in the General and Supplementary 
Conditions with regard to existing underground utilities. 

 
Unforeseen Physical Conditions – Section 00811 
Existing Utilities and Underground Structures – Section 02016 

 
1.2 INFORMATION ON SITE CONDITIONS 

 
A. All information obtained by the engineer regarding site conditions, subsurface 

information, groundwater elevations, existing constructions of site facilities, and 
existing underground utilities and similar data are shown on the plans or provided 
herein. 

 
B. Information derived from inspection of topographic maps, or from plans showing 

locations of utilities and structures will not in any way relieve Contractor from any risk, 
or from properly examining the site and making such additional investigations as he 
may elect, or from properly fulfilling all the terms of the contract documents. 
 

C. Information provided by the California State Department of Parks and Recreation 
regarding the archaeological significance of the site and conditions of approval have 
been made available to all bidders and the successful contractor. It is the 
Contractor’s responsibility to provide necessary notification prior to scheduled 
excavation to permit adequate notification for archaeological monitoring. All 
excavations shall be conducted in accordance with conditions of approval unless 
specifically  modified by the Archaeological Monitor in writing. See Section 
Specification Section 00801 Supplementary General Conditions and approval 
documents for additional information. 

 
1.3 CONTRACTOR'S RESPONSIBILITIES 

 
A. The Contractor shall satisfy himself as to the nature and location of the work and the 

general and local conditions. 
 

B. The contractor further shall satisfy himself as to the character, quality, and quantity of 
surface and subsurface materials to be encountered by performing site inspections, 
reviewing soils report (if applicable) and reviewing any other pertinent information 
Including conditions of approval and related documents from State and County 
Authorities. Failure of the contractor to acquaint himself with the site and all available 
information will not relieve him of the responsibility for properly estimating the 
difficulty or cost of completing the work. 
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C. The Contractor shall anticipate underground obstructions such as utility lines, 
concrete, water table and variation hereof due to rainfall, soil conditions and debris. 
No extra payment will be allowed for the removal, replacement, repair or possible 
increased cost caused by underground obstructions.  Any such lines or obstructions 
indicated on the map show only the approximate location and must be verified in the 
field by the Contractor.  The Owner and Engineer will endeavor to familiarize the 
contractor with all known underground obstructions, but this will not relieve the 
Contractor from full responsibility in anticipating and locating all underground 
obstructions. 
 

D. In the event the Contractor encounters archaeologically significant materials notify 
the Archaeological Monitor, County Representative and/or State Representative 
Immediately.  

 
END OF SECTION 
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SECTION 02016 
EXISTING UTILITIES AND UNDERGROUND STRUCTURES  

PART 1 - GENERAL 

1.1 DESCRIPTION 
 

Related requirements specified elsewhere: See Division 1 regarding general conditions 
specific to the contract. 

 
See also Plans for location of utilities and underground structures as are they believed to 
exist. 

 
1.2 CALIFORNIA ADMINISTRATIVE CODE 

 
A. Section 1540(a)1 of Construction Safety Orders (Title  8) California 

Administrative Code, Section 1540 states: 
 

(1) "Prior to opening and excavation, effort shall be made to determine whether 
underground installations; i.e., sewer, water, fuel, electric lines, etc. will be 
encountered and, if so, where such underground installations are located.  When the 
excavations approaches the approximate locations of such an installation, the exact 
location shall be determined by careful probing or hand digging; and, when it is 
uncovered, adequate protection shall be provided for the existing installation. All 
known owners of underground facilities in the area concerned shall be advised of 
proposed work at least 48 hours prior to the start of actual excavation." 

 
B. The engineer has determined their locations as well as existing mapping permits. 

However, in line with California's Administrative Code, Section 1540, Contractor shall 
make the effort to determine the exact location of underground installations. 

 
PART 2 - PRODUCTS-OWNERS 

 
2.1 UTILITIES AFFECTED 

 
A. Electrical:  Pacific Gas and Electric Company, Fort Bragg, California, 95437. In this 

area, P.G. & E. has control of overhead and underground power only.  It should be 
noted that where overhead service to a structure known requiring it, does not exist, 
then underground power service shall be assumed to exist.  For underground utility 
location call (800) 642-2444. 

 
B. Gas: Contact State Parks for confirmation of locations. 

 
C. Water Service: Owner 

 
D. Drainage & Roads:  The county of Mendocino, D.O.T. 707-463-4363 

 
E. Telephone:  Pacific Telephone has offices in Ukiah, (707) 468-2645 for assistance 
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with location of underground telephone facilities. 
 
2.2 PRIVATE UTILITIES AFFECTED 

 
No attempt has been made to locate private utilities on private property such as sprinkler 
irrigation systems, electrical conduits, sanitary sewage septic tanks and leach field disposal 
systems, gas pipes, etc.  It is the responsibility of the Contractor to contact the various 
individual property owners prior to construction in such areas. 

 
PART 3 - EXECUTION 

 
3.1 LOCATION OF UTILITIES 

 
A. Pacific Gas and Electric Company has been cooperative in the past about remarking 

their facilities and making available personnel to assist in location of gas and 
electrical facilities.  Underground electrical lines may exist in the project area:  locate 
prior to digging. 

 
3.2 CONTRACTOR RESPONSIBILITY 

 
The contractor shall anticipate water, gas, electrical, telephone, and cable TV services to 
each residence, as well as water, telephone, electrical, cable TV, and gas mains in the 
streets to serve various residences.  It may be expected that there will be variation in 
location from that as shown on the Plans to the actual location.  Actual location can best be 
determined in the field after remarking by the various utilities affected. 

 
No extra payment will be allowed for the removal, replacement, repair, or possible 
increased cost caused by inadvertent or planned interception and breaking of 
underground obstructions which may exist. 

 
It should be understood that the various utilities are indicated on the Plans to show only the 
approximate location and must be verified in the field by the Contractor.  The various utilities 
will cooperate with the Contractor to endeavor to familiarize him with all unknown 
underground utilities obstructions, but this will not relieve the Contractor from full 
responsibility in anticipating and locating their actual location and depth. 

 
 
 
END OF SECTION
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SECTION 02070 
SELECTIVE DEMOLITION 

 
PART 1 - GENERAL 

 
1.1 DESCRIPTION 

 
A. Work included: Carefully demolish and remove from the site those items 

scheduled to be so demolished and removed. Carefully remove and store for 
future use those items scheduled to be reused.  

 
1.2 APPLICABLE CODES AND REGULATIONS: 

 
A. General Requirements:  See Specification Section 01010 - Summary of Work. 

 
B. Recycling Requirements:  This project is subject to the Mendocino County 

"Construction and Demolition Recycling and Reuse" Ordinance and the 
Department of Toxic Substances Control "Requirements for Generators of 
Treated Wood Waste." 

 
C. Air Quality Requirements: All materials and workmanship shall comply with all 

current requirements of the Mendocino County Air Quality Control District. 
Provide all application materials, fees and documentation necessary to obtain all 
permits required by the Mendocino County Air Quality Control District. Obtain 
approval for all operations and present to the Owner, at the close of construction, 
signed copies of all required permits indicating successful completion of all permit 
requirements. 

 
1.3 QUALITY ASSURANCE: 

 
A. Use adequate numbers of skilled workmen who are thoroughly trained and 

experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the 
work of this section. 
 

1.4 FIELD CONDITIONS 
 
A. Hazardous Materials: It is expected that hazardous materials WILL be encountered 

in the Work. The County has completed an Asbestos and Lead Inspection and 
Report, referenced in Specification Section 00801 Supplementary General 
Conditions and summarized below. It is the responsibility of the contractor and all 
subcontractors to familiarize themselves with this report and the proper handling and 
disposal of any hazardous materials encountered in the work.  
1. The Contractor shall submit Air Quality Notification with the Hazardous Materials 

Survey to the Mendocino County Air Quality Management District and secure 
permit approval before start of demolition. Provide a copy of the permit to the 
County. 

2. Analytical results of window glazing and roof penetration mastic indicate the 
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presence of chrysotile asbestos. Removal and legal disposal of these materials 
shall be performed by a licensed asbestos abatement contractor as a part of this 
contract. 

3. The county will provide observations, inspections, testing and clearances as 
required through our certified Hazardous Materials Consultant. 

4. Other Hazardous Materials encountered in the work requiring removal or 
handling by a licensed abatement contractor shall be removed or handled at the 
expense of the County. 

5. If additional suspected hazardous materials are encountered, do not disturb; 
immediately notify the County.  Testing and removal, if necessary will be 
performed at the expense of the County. 

6. Paint chips from the exterior walls and trim contain lead. Removal of building 
materials with lead containing painted surfaces should include provisions to 
minimize the potential for airborne release of lead contaminated dust.  

 
PART 2 – PRODUCTS – NOT USED 
 

  PART 3 - EXECUTION 
3.1 SURFACE CONDITIONS 

 
A. Examine the areas and conditions under which work of this Section will be 

performed.  Correct conditions detrimental to timely and proper completion of 
the Work.  Do not proceed until unsatisfactory conditions are corrected. 

 
3.2 DEMOLITION 

 
A. By careful study of the Contract Documents, determine the items to be 

salvaged for reuse. 
 

B. In company with the Architect, visit the site and verify the extent and location of 
selective demolition required. 

 
1. Carefully document the condition, location and orientation of existing elements of 

historical significance to enable workmen to reinstall existing or replacement 
elements as required in the contract documents. 

2. Carefully identify limits of selective demolition and items to be reused. 
 

C. Prepare and follow an organized plan for demolition and removal of items. 
 

1. Shut off, cap, and otherwise protect existing public utility lines in accordance 
with the requirements of the public agency or utility having jurisdiction. 

2. Completely remove items scheduled to be so demolished and removed, 
leaving surfaces clean, solid, and ready to receive new materials specified 
elsewhere. 

3. In all activities, comply with pertinent regulations of governmental agencies 
having jurisdiction. 

 
D. Salvage of Existing Materials 
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Remove existing materials identified in the Contract Documents which are suitable 
for reuse. Stack all salvaged materials in a safe place with wood boards 
separating units and wood protection all around. Salvaged materials shall be 
protected from damage by the contractor until the completion of the demolition 
contract. 
 

E. Items identified on the Drawings as “existing” (Contractor shall remove and/or 
protect all such items during the course of construction and reinstall the items at 
the locations indicated on the plans at the end of the construction. Contractor shall 
provide all mounting brackets, hardware, clips, fasteners, adhesives, mortar, grout, 
electrical hookups, electrical circuits, junction boxes, outlets, meters, panel boxes, 
wiring runs, circuit breakers, plate covers backing in structure, plumbing hookups, 
connectors, pipe fittings, drain and waste piping. ducts, vents, flashing exit caps, 
condensate piping, condensate drainage, or other materials, and all labor required 
for rough-in utilities needed for complete and proper installation of these items.) 

 
F. Use means necessary to prevent dust becoming a nuisance to the public, to 

neighbors, and to other work being performed on or near the site. 
 

3.2 REPLACEMENTS 
 

A. In the event of demolition of items not so scheduled to be demolished, promptly 
replace such items to the approval of the Architect and at no additional cost to the 
Owner. 

 
 
END OF SECTION
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SECTION 02080 
CONSTRUCTION WASTE MANAGEMENT 

 
PART 1 - GENERAL 

 
1.1 DESCRIPTION 

 
A. Work included:  Construction waste shall be managed in conformance with the 

applicable codes and regulations listed below. 
 

1.2 APPLICABLE CODES AND REGULATIONS: 
 

A. General Requirements:  See Specification Section 01010 - Summary of Work. 
 

B. Recycling Requirements:  This project is subject to the Mendocino County 
"Construction and Demolition Recycling and Reuse" Ordinance and the 
Department of Toxic Substances Control "Requirements for Generators of 
Treated Wood Waste." 

 
C. This project is subject to the requirements of the most recent edition of the 

California Green Building Standards Code (CALGreen) with current State and 
Local amendments. 

 
1.3 QUALITY ASSURANCE: 

 
A. Use adequate numbers of skilled workmen who are thoroughly trained and 

experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the 
work of this section. 

 
PART 2 – PRODUCTS – NOT USED 

 
  PART 3 – EXECUTION 

3.1 SITE AND SURFACE CONDITIONS 
 

A. Examine areas and conditions under which work of this Section will be 
performed.  Correct conditions detrimental to timely and proper completion of 
the Work.  Do not proceed until unsatisfactory conditions are corrected. 

 
3.2 CONSTRUCTION WASTE MANAGEMENT 

 
A. By careful study of the Contract Documents, determine the location and extent 

of construction waste management to be performed. 
 

B. In company with the Architect, visit the site and verify the extent and location of 
construction waste management required. 
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1. Carefully identify limits of selective demolition. 
2. Mark interface surfaces as required to enable workmen to identify items to be 

managed according to the requirements of this section. 
 

C. Prepare and follow an organized plan for construction waste 
management. 

 
1. Establish a location on site for construction waste management tasks.  Sort 

waste into required categories and stockpile materials until ready for disposal. 
2. Develop an organized plan for construction waste management and fully inform 

all employees of the requirements and conditions. 
3. Use means necessary to prevent dust, airborne debris and waterborne debris 

from becoming a nuisance to the public, to neighbors, workers and to other 
work being performed on or near the site. 

 
D. Disposal of Materials 

 
1. Completely remove items scheduled to be removed from site, leaving 

surfaces clean, solid, and ready to receive new materials specified 
elsewhere. 

2. In all activities, comply with pertinent regulations of governmental agencies 
having jurisdiction. 

 
3.3 SUBMITTALS: 

 
A. Submit construction waste management plan, disposal confirmation and any 

other required documentation to governmental agencies having jurisdiction, 
Architect and Owner. 

 
 
END OF SECTION
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SECTION 02100 
 SITE PREPARATION 

PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. Furnish all labor, material and equipment to clear site of all trees, shrubs, and 
otherwise objectionable materials from within the construction area. 

 
1.2 RELATED WORK 
 

A. Section 02016: Existing Utilities & Underground Structures 
 Section 02200: Earthwork 
 Section 02210: Site Grading 
 Section 02220: Excavating, Backfilling and Compacting 

 
PART 2 - PRODUCTS NOT USED 

PART 3 - EXECUTION 

3.l LAYOUT 
 

A. Control stake and roadway layout shall be provided by the owner. 
 

B. Contractor shall be responsible for identifying and preserving control points for the 
work. 

 
C. The area to be cleared and grubbed shall be laid out and approved by the Engineer 

prior to removal. 
 

D. Work in this section shall be performed prior to any other site development. 
 
3.2 REMOVAL AND DISPOSAL OF MATERIAL 

 
A. All unsuitable material, vegetable growth and debris cleared or stripped from the site 

shall be completely removed from the site. 
 

B. Remove organic topsoil at excavated areas.  Stockpile on-site for re-use as finish 
earth fill. 

 
 
END OF SECTION
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SECTION 02200 
EARTHWORK 

 
PART 1-GENERAL 

 
1.1 DESCRIPTION 

 
A. Earthwork shall consist of performing all operations necessary for excavation, 

embankment, subgrade preparation, fill and grading where applicable. 
 

B. All work shall conform to the lines, grades, and cross-sections or elevations shown on 
the Plans.  Prior to placing embankment or fill, the area shall be cleared and grubbed 
in conformance with Section 02100.  The exposed area shall then be disked, plowed, 
benched and/or compacted as directed by the Engineer or specified herein, to insure 
proper bonding and compaction. 

 
C. Existing power and telephone lines, trees, fences pipelines or other conduits, 

embankments, and structures in the vicinity of the work shall be supported and 
protected from injury by the Contractor during the construction and until the 
completion of the work.  The Contractor shall be liable for all damages to such 
structures, as herein provided, and shall save and keep the Owner and Engineer 
harmless from any liability or expense for injuries, damages, or repairs to same. 

 
D. A thorough attempt has been made to show type, size, location, and number of all 

utilities.  However, no guarantee is made as to the location and number of such 
utilities.  The Contractor shall repair, in a manner satisfactory to the Engineer, all 
utilities damaged by the progress of his work. The Contractor shall notify all Owners 
of utilities of commencement of work and sufficiently in advance to have the utilities 
mark the location of their facilities. The Contractor shall be prepared at all times with 
labor, equipment, and materials to make repairs on damaged mains or utilities. 
 

E. The project is subject to the conditions for approval included in the California 
Department of Parks and Recreation CEQA Project Evaluation No. 11293. This and 
other approval documents are available for review by the Contractor. The Contractor 
shall comply with the conditions for approval included in the CEQA Evaluation and 
other approval documents. See Section Specification Section 00801 Supplementary 
General Conditions and approval documents for additional information. 

 
F. Related items described elsewhere: 

 
1. Site Conditions Section   02010 
2. Existing Utilities and  
 Underground Structures Section   02016 
3. Site Preparation Section   02100 
4. Site Grading Section   02210 
5. Excavating, Backfilling  
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6. 

and Compacting 
California Department of Parks and 
Recreation Archeological Review 

Section   02220 
CEQA No. 11293 
 
 
 

 
1.2 QUALITY ASSURANCE 

A. Qualifications of workmen: Provide sufficient skilled workmen and supervisors who 
shall be present at all times during the execution of this portion of the work and who 
shall be thoroughly familiar with the type of construction involved and the materials 
and techniques specified. 

 
B. Codes and Standards: 

 
1. Whenever a test method is referenced in this Section it shall be made in 

accordance with most current test methods in use by the California 
Department of Transportation (Caltrans) as listed in the State Standard 
Specifications, latest edition, or ASTM method as listed below: 

Test Method 
Relative Compaction ASTM D1557 
Sand Equivalent CA #217 
Sieve Analysis (Grading) CA #202 
Percentage of Crushed Particles CA #205 
Durability Index CA #229 
Cleanness of Course Aggregate CA #227 

 
2. Where reference is made to the State Standard Specifications, reference shall 

mean the State of California, Business and Transportation Agency, 
Department of Transportation (Caltrans), Standard Specifications. latest 
edition, excluding measurement and payment sections. 
 

1.3 TESTING AND MONITORING 
 

A. Compaction testing will be performed by an owner approved agency.  The Owner will 
pay for all initial compaction testing.   Any area not meeting the required compaction 
will be reworked until the required density has been attained.  The contractor shall pay 
for all re-testing of failed areas. 

 
B. A minimum of 24 hours’ notice shall be given to the Owner by the Contractor prior to 

commencing or re-commencing any grading operation.  Additional time may be 
required to schedule Archeological Monitors or for testing and review of proposed 
materials. 

 
PART 2 - PRODUCTS 

 
2.1 UNCLASSIFIED EXCAVATION 

Excavation is unclassified.  The Contractor shall complete all excavation regardless of the 
type, nature, or condition of the materials encountered.  The Contractor shall makehis own 
estimate of the kind and the extent of the various excavation and embankment materials 
necessary to accomplish the work. 
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2.2 EMBANKMENT FILL MATERIAL 
 

Shall be native material, free of organic or other deleterious matter and shall not contain 
lumps or stones larger than 4-inch in maximum dimension. 

 
2.3 CRUSHED GRAVEL FOR BACKFILL UNDER FOOTING AND CONCRETE SLABS 

 
One-inch minus, crushed gravel or crushed rock, free from dirt, clay balls and organic 
material, uniformly graded from coarse to fine, containing sufficient fines for proper 
compaction but no more than 12 percent by weight shall pass the No. 200 sieve.  Material 
conforming to California Standard Specification for Class 2 aggregate base, 3/4 inch 
maximum may be used. 

 
2.4 WATER FOR COMPACTION 

 
Water shall be cleaned and free of oil, acids, salts, and other deleterious substances. 
Contractor shall furnish as required.  City water may not be available for Contractor's use. 

 
2.5 MATERIAL APPROVAL 

 
Submit samples of materials to Engineer for approval prior to placing orders. Samples shall 
be representative and be clearly marked to show source of the material and the intended use 
on the project. 

 
2.6 COMPACTION REQUIREMENTS 

 
Relative compaction tests will be made every 12” in accordance with ASTM D1557 on all 
fills, subgrades and baserock. The Contractor shall make all necessary excavations for 
compaction tests.  Excavations for compaction tests shall be backfilled with material similar 
to that excavated and compacted to the specified density by the Contractor. Trench 
compaction shall conform to CalTrans Standard Specifications.  Base or gravel under 
structures shall be compacted to 95 percent relative compaction.  All engineered fills shall 
be compacted to a minimum of 90% relative compaction.  The top 6” of subgrade and all 
baserock shall be compacted to 95% R.C. 

 
2.7 COMPACTION EQUIPMENT 

 
All compaction shall be made by mechanical means unless the Contractor can demonstrate 
other means that will accomplish required compaction to the satisfaction of the Engineer. 
Compaction equipment shall be suitable type and adequate to obtain the densities specified 
and approved.  Compaction equipment shall be operated in strict accordance with the 
manufacturer's instructions and recommendations.  Equipment shall be maintained such 
condition that it will deliver the manufacturer's rated compactive effort. 

 
PART 3 - EXECUTION 

 
3.1 CLEARING AND GRUBBING 

 
Clearing and grubbing shall conform to project conditions of approval and Caltrans standard 
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specifications. 
 
3.2 DISPOSAL OF WASTE MATERIAL 

 
No burning of any waste materials will be allowed. 
 

3.3 EXCAVATION BY HAND 
 

All ground disturbances including trenching and/or grading will be dug by hand only. The 
archaeological monitor assigned to the project shall be the only person authorized to waive this 
requirement. . See Section Specification Section 00801 Supplementary General Conditions 
and approval documents for additional information. 
 

3.4 UNCLASSIFIED EXCAVATION 
 

Perform all unclassified excavation of every description, regardless of the type, nature, or 
condition of material encountered, as specified, shown, or required to accomplish the 
construction.  The Contractor shall control excavations and stockpiling in a manner to prevent 
water from entering the excavations.  Materials for fill, backfill, or for protection of excavations 
from surface drainage shall be neatly placed and kept shaped so as to cause no interference 
with public travel. 

 
3.5 STRUCTURAL EXCAVATION (UNCLASSIFIED) 

 
Excavation is unclassified.  Excavate for structures to the lines and grades shown or as 
required to accomplish the construction.  Perform all excavation regardless of the type, 
nature, or condition of the material encountered.   

 
3.6 LIMITS OF EXCAVATION 

 
Excavate to the depths and widths, as shown.  Allow for forms, working space, gravel 
base, and finish topsoil where required. Do not carry excavation for footings and slabs 
deeper than the elevation shown or required.  Excavation carried below the grade lines 
shown or established by the Engineer shall be replaced with approved compacted fill 
material at the contractor’s expense.  Over excavations under footings shall be filled with 
concrete of equal strength to that of the footing.  Cuts below grade shall be corrected by 
similarly cutting adjoining areas and creating a smooth transition. The Contractor shall 
bear all costs for correcting over excavated areas. 

 
3.7 PROTECTION OF EXCAVATION 

 
Excavations and trenches shall be properly sheathed, shored braced and/or sloped to 
support adjacent earth banks, structures, construction materials, and equipment and to 
provide safe working conditions. No trench, pit, or other excavation shall remain open 
longer than is necessary to expeditiously carry out the work. 

 
Shoring shall conform to Section 02400 

 
3.8 REMOVAL OF WATER 

 

 
Mendocino Substation                Site Preparation 
Ford House Carriage House                         02100 - 5 
  



 

A. The Contractor shall provide, install, and maintain at all times during construction, 
sufficient means and facilities with which to divert, remove, and properly dispose of 
all water from any source.  The Contractor shall maintain all work and excavations in 
a clean, dry, and safe condition. 

 
B. Water from surface runoff shall be diverted as necessary to prevent accumulation of 

water on the site. Construct the necessary ditches and structures and take such 
precautions necessary to protect both the work and adjacent property. 

 
C. De-watering shall be accomplished by methods that will ensure a water free 

excavation, that will preserve the final lines and grades of the bottom of the 
excavations, and that will maintain the groundwater level at least two feet below 
excavation grades. 
 

D. Water disposal shall meet Federal, State, and local requirements and as specified. 
 
3.9 SITE GRADING 

 
A. Perform all earthwork to the lines and grades as shown and/or established by the 

Engineer. Shape, trim, and finish slopes to conform with the lines, grades, and cross 
sections as shown or approved. Make slopes free of all exposed roots and stones 
exceeding 2 inches in diameter which are loose and liable to fall. Round tops of banks 
to circular curves, in general, not less than a 6-foot radius.  Rounded surfaces shall be 
neatly and smoothly trimmed. 

 
B. Work that has been suspended by weather, scheduling or for any other reason, shall 

be protected against the effects of such weather or other conditions. Grading which 
has been considered acceptable, but which has been subsequently damaged shall be 
reworked to meet the requirements of the Specifications. 

 
C. All grades shown on the Plans are expressed as finished elevations. 

 
3.10 SETTLEMENT 

 
Any settlement in backfill, fill, or in structures built over backfill or fill, which may occur within 
the guarantee period will be considered to be caused by improper compaction methods and 
shall be corrected at the Contractor's expense.  Any structures damaged by settlement shall 
be restored to their original condition by the Contractor at no cost to the Owner. 

 
3.11 STRUCTURAL BACKFILL 

 
A. Preparations for placing backfill under and around structures: 

 
1. Backfill around concrete structures only after the concrete has attained 75 

percent of the specified compressive strength.  Remove all form materials and 
trash from the excavation before placing any backfill.  Obtain the Engineer's 
approval of concrete work and attained strength prior to backfilling. 

 
2. Do not operate heavy earth moving or heavy compaction equipment except 
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on hardened surfaces of roads or parking areas. Compact backfill within 1 
foot of the wall with hand held tampers. Between distance of 1 foot and 5 feet 
from the wall, lightweight mechanized compaction equipment may be used.  
Equipment or methods used to place and compact backfill shall not damage 
the structure or adjacent native landscapes.  Any damage to structures 
resulting from the operation of equipment at any time shall be repaired by the 
Contractor at no additional expense to the Owner.  Care shall be exercised in 
the execution of compactive effort to avoid over compacting backfill adjacent 
to walls. 

 
3. Crushed gravel backfill under footings, slabs and structures:  Grade and 

prepare ground surface to receive crushed gravel.  Obtain Engineer's 
approval prior to placing gravel backfill.  Provide a minimum 4-inch depth 
under concrete footings, slabs, sidewalks, and structures, and as shown on 
the Plans. Deposit material in lifts not exceeding 6-inches. Compact each lift 
to at least 95% R.C. 

 
 
END OF SECTION
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SECTION 02210 
SITE GRADING 

 
PART 1 - GENERAL 

 
1.1 DESCRIPTION 

 
A. Work included: Excavate, backfill, compact, and grade the site to the elevations shown on the 

Drawings, as specific herein, and as needed to meet the requirements of the construction 
shown in the Contract Documents. 
 

B. Related work: Documents affecting work of this Section include, but are not necessarily 
limited to, General Conditions, Supplementary Conditions, and Sections in Division 1 of 
these specifications. 

 
Section 02010: Site Conditions 
Section 02016: Existing Utilities and Underground Structures  
Section 02100: Site Preparation 
Section 02220: Excavating, Backfilling and Compacting 

 
 
1.2 QUALITY ASSURANCE 

 
A. Reference is made to the State of California, CALTRANS Standard specifications, latest edition, 

and are hereby included as a part of these specifications with the exception of the Payment 
paragraphs. All applicable subsections of Section 19 shall apply to this work. 

 
PART 2-PRODUCTS 

 
2.1 SOIL MATERIALS 

 
A. Fill material is subject to the approval of the Engineer and is either that material removed from 

excavations or imported from off-site borrow areas, predominately granular non- expansive soils, 
free from roots and other deleterious matter. 
 

B. Where and if shown on the Drawings or otherwise required provide topsoil consisting of friable, 
fertile soil of loamy character, containing an amount of organic matter normal to the region, 
capable of sustaining healthy plant life, and reasonable free from subsoils, roots, heavy or stiff 
clay, stones larger than 2" in greatest dimension, noxious weeds, sticks, brush, litter, and 
other deleterious matter. 

 
PART 3-EXECUTION 

 
A. Site Cleaning: 

 
Disposal of materials: Remove rubbish and other undesirable materials resulting from 
site clearing operations; dispose of same off premises. Burning of materials will not be 
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permitted on premises. Upon completion of site clearing work, premises shall be neat, 
clean and in condition to receive subsequent work. 

 
 
 
END OF SECTION 
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SECTION 02220 

EXCAVATING, BACKFILLING AND COMPACTING  

PART 1 GENERAL 

1.1 DESCRIPTION 
 

A. Work included:  Excavate, backfill, compact and grade the site to the elevations 
shown on the Drawings, as specified herein, and as needed to meet the 
requirements of the construction shown in the Contract Documents. 

 
1.2 RELATED WORK 

 
A. Documents affecting work of this Section include, but are not necessarily limited to, 

General Conditions, Supplementary Conditions, and Sections in Division 1 of these 
Specifications. 

 
 Section 02010: Site conditions 
 Section 02016: Existing Utilities And Underground 
  Structures 
 Section 02100: Site Preparation 
 Section 02200: Earthwork 
 Section 02210: Site Grading 
 Section 02400: Shoring and Trench Safety 

 
1.3 QUALITY ASSURANCE 

 
A. Reference is made to the State of California, CALTRANS standard 

specifications, latest edition, and are hereby  included as a part of these 
specifications with the exception of the Payment paragraphs.  All applicable 
subsections of Section 19 shall apply to this work. 

 
PART 2-PRODUCTS  

 
2.1 SOIL MATERIALS 

 
A. Fill material is subject to the approval of the Engineer, and is that material removed 

from excavations or imported from off-site borrow areas, predominantly granular free-
draining and non-expansive soils, free from roots and other organic or deleterious 
matter. 

 
PART 3 - EXECUTION 
 
3.1 EXCAVATION 
 

A. Area: Following clearing of the site (Section 02210) excavate the loose soil condition to a 
depth of approximately 2-4 inches below existing grade, the exact depth and limits of 
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excavation must be determined by the soils engineer. 

B. Pavement and walk area: After site clearing, excavate material to a depth as shown on 
the plans, to permit placement of compacted fill material and/or pavement rock base as 
indicated.  

3.2 PLACEMENT OF FILL 

A. Placement of fill: In fill areas remove ground cover and scarify soil to a depth of 6”. 
Provide moisture conditioning and compact per ASTM D 1557, and UBC latest edition. 
Remove wood and other rubbish before placing fill materials. Place fill material in 
horizontal layers 6” in depth, moisture condition as required and compact to the percent 
compaction shown on the plan. 

B. Do not place backfill until work has been inspected, tested and approved. Place select 
on-site excavated soil evenly in horizontal layers loos thickness of any layer not to 
exceed 6”. Place each layer, spread evenly and bring to proper moisture content and 
compact to the relative compaction indicated as determined by the Modified AASHO 
Method of Compaction, AST< D 1557, and UBC latest edition. 

C. Subgrades: subgrade material for parking areas shall be compacted to a relative 
compaction of 95% for a minimum depth of 6” below grading plane. 

D. Embankment Construction: relative compaction of not less than 95% shall be obtained in 
all material in the embankment and extending 6” below natural grade. 

E. Foundation or Structural Areas: The exposed soil is to be reviewed by the soils engineer 
scarified and compacted to at least 95% relative compaction. 

 
 
END OF SECTION

 
Mendocino Substation       Excavating, Backfilling and Compacting 
Ford House Carriage House                                         02220 - 2 
  



 

SECTION 02230 
AGGREGATE BASE 

PART 1-GENERAL 
 
1.1 DESCRIPTION 

 
Furnish all labor, materials and equipment, complete, to provide for spreading and 
compacting aggregate base under asphalt concrete pavement where indicated on the 
plans. 

 
1.2 RELATED WORK 

 
A. Section 02100: Site preparation 

 
1.3 QUALITY ASSURANCE 

 
Reference is made to the State of California, CALTRANS Standard Specifications, latest 
edition, and is hereby included as a part of these specifications with the exception of the 
Payment paragraphs. 

 
PART 2- PRODUCTS 

 
2.1 AGGREGATE BASE 

 
Shall be class 2, 3/4" maximum size, minimum R value of 70, minimum sand equivalent of 
30. 

 
PART 3- EXECUTION 

 
3.1 PLACEMENT OF BASE 

 
A. Placement of aggregate base shall be in strict accordance with CALTRANS 

standard specifications. 
 

B. Placement of base rock shall be accomplished after all other underground 
construction has been completed in the base rock area. 

 
C. Aggregate base shall be placed at a relative compaction of 95% as determined by the 

Modified AASHO Method of Compaction, ASTM D- 1557, C.A.C. titles 21 and 24, and 
CBC2010 edition. 
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SECTION 02370 
GEOTEXTILE FABRIC 

 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 

 
A. Geotextile to prevent soil loss resulting in excessive scour and to prevent hydraulic uplift 

pressures causing instability of energy absorbing armor permanent erosion control system. 
This specification does not apply to other types of geosynthetic soil erosion control materials 
such as turf reinforcement mats. 

 
1.3  DEFINITIONS 

 
A. Minimum Average Roll Value (MARV): Property value calculated as typical minus two 

standard deviations. Statistically, it yields a 97.7 percent degree of confidence that any 
sample taken during quality assurance testing will exceed value reported. 

 
1.4  SUBMITTALS 

 
A. Submit the following : 

 
1. Certification:  The contractor shall provide to the Architect a certificate stating the 

name of the manufacturer, product name, style number, chemical composition of the 
filaments or yarns and other pertinent information to fully describe the geotextile. The 
Certification shall state that the furnished geotextile meets MARV requirements of the 
specification as evaluated under the Manufacturer's quality control program. The 
Certification shall be attested to by a person having legal authority to bind the 
Manufacturer. 

2. Quality Standards: The contractor shall provide to the Architect the Manufacturer’s 
Quality Control Plan along with their current A2LA, GAI- LAP, and ISO 9001:2000 
certificates. 

 
1.5  QUALITY ASSURANCE 

 
A. Manufacturer Qualifications: 

 
1. The geotextile Manufacturer shall have all of the following credentials: 

a. Geosynthetic Accreditation Institute (GAI)- Laboratory   
Accreditation Program (LAP) 
b. American Association for Laboratory Accreditation (A2LA) 
c. ISO 9001:2000 Quality management System 

 
B. The geotextile Manufacturer shall have a GAI-LAP accredited laboratory at the location of 

production capable of performing the ASTM tests as outlined in the specification. 
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1.6 DELIVERY, STORAGE, AND HANDLING 
 

A. Geotextiles labeling, shipment, and storage shall follow ASTM D 4873. 
Product labels shall clearly show the manufacturer or supplier name, style name, and roll 
number. 

 
B. Each geotextile roll shall be wrapped with a material that will protect the geotextile from 

damage due to shipment, water, sunlight, and contaminants. 
 

C. During storage, geotextile rolls shall be elevated off the ground and adequately covered to 
protect them from the following: site construction damage, precipitation, extended 
ultraviolet radiation including sunlight, chemicals that are strong acids or strong bases, 
flames including welding sparks, excess temperatures, and any other environmental 
conditions that may damage the physical property values of the geotextile. 

 
PART 2 - PRODUCTS 
 
2.1 MANUFACTURERS 

 
A. TenCateTM Geosynthetics 365 South 

Holland Drive 
Pendergrass, GA, USA 30567 1-800-685-9990 
1-706-693-2226 
1-706-693-4400, fax 
www.tencate.com 

 
2.2  MATERIALS 

 
A. Geotextile: 

 
1. The geotextile shall be manufactured with fibers consisting of long-chain synthetic 

polymers composed of at least 95 percent by weight of polyolefins or polyesters. 
They shall form a stable network such that the filaments or yarns retain their 
dimensional stability relative to each other, including selvages. 

2. Woven slit film geotextiles (i.e., geotextiles made from yarns of a flat, tape-like 
character) shall not be allowed. 

 
3. The geotextile shall meet the requirements of Table 1. All numeric values in Table 1 

except AOS represent MARV in the weakest principal direction.  Values for AOS 
represent maximum average roll values. 

 
4. Approved geotextiles are as follows: Elongation 

=> 50 %: Mirafi® 140N 
 

 
TABLE 1 - PERMANENT EROSION CONTROL GEOTEXTILE 

 
Property Test Method Units Elongation =>50%1 
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Grab Tensile Strength     ASTM D 4632      N (lbs)                534 (120) 
Sewn Seam Strength 2     ASTM D 4632      N (lbs)                450 (101) 
Tear Strength     ASTM D 4533      N (lbs)                223 (50) 
CBR Puncture Strength       ASTM D 6241      N (lbs)                1335 (300) 
Permittivity     ASTM D 4991      sec-1                              1.7 
Apparent Opening Size     ASTM D 4751      mm (U.S. Sieve)          0.212 max (70) 
Ultraviolet Stability 3     ASTM D 4355      %                                    70 

 
1 A measured in accordance with ASTM D 4632  
2 When sewn seams are required. 
 3 After 500 hrs 

 
2.3 QUALITY CONTROL 

 
A. Manufacturing Quality Control: Testing shall be performed at a laboratory accredited 

by GAI-LAP and A2LA for tests required for the geotextile, at frequency meeting or 
exceeding ASTM D 4354. 

 
B. Geotextile properties, other than Sewn Seam Strength, Burst Strength, and Ultraviolet 

Stability shall be tested by NTPEP to verify conformance with this specification. 
 

C. Sewn Seam Strength shall be verified based on testing of either conformance samples 
obtained using Procedure A of ASTM D 4354, or based on manufacturer's certifications 
and testing of quality assurance samples obtained using Procedure B of ASTM D 4354. 
A lot size for conformance or quality assurance sampling shall be considered to be the 
shipment quantity of the given product or a truckload of the given product, whichever is 
smaller. 

 
D. Ultraviolet Stability shall be verified by an independent laboratory on the geotextile 

or a geotextile of similar construction and yarn type. 
 
PART 3 - EXECUTION 
 
3.1 PREPARATION 

 
A. The installation site shall be prepared by clearing, grubbing, and excavation or filling the 

area to the design grade. This includes removal of topsoil and vegetation. 
 
3.2 INSTALLATION 

 
A. The geotextile shall be placed in intimate contact with the soils without wrinkles or folds and 

anchored on a smooth graded surface approved by the Engineer. The geotextile shall be 
placed in such a manner that placement of the overlying materials will not excessively 
stretch so as to tear the geotextile. Anchoring of the terminal ends of the geotextile shall be 
accomplished through the use of key trenches or aprons at the crest and toe of the slope. 

 
B. The geotextile shall be placed with the machine direction parallel to the direction of water 

flow which is normally parallel to the slope for erosion control runoff and wave action, and 
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parallel to the stream or channel in the case of streambank and channel protection. 
Adjacent geotextile sheets shall be joined by either sewing or overlapping. Overlapped 
seams of roll ends shall be a minimum of 300 mm (12 in) except where placed under water. 
In such instances the overlap shall be a minimum of 1 m (3.28 ft). Overlaps of  adjacent 
rolls shall be a minimum of 300 mm (12 in) in all instances. 

 
C. When overlapping, successive sheets of the geotextile shall be overlapped upstream over 

downstream, and/or upslope over downslope. In cases where wave action or 
multidirectional flow is anticipated, all seams perpendicular to the direction of flow shall be 
sewn. 

 
D. Care shall be taken during installation so as to avoid damage occurring to the geotextile 

as a result of the installation process. Should the geotextile be damaged during 
installation, a geotextile patch shall be placed over the damaged area extending 1 m 
(3.28 ft) beyond the perimeter of the damage. 

 
E. The armor system placement shall begin at the toe and proceed up the slope. 

Placement shall take place so as to avoid stretching and subsequent tearing of the 
geotextile. Riprap and heavy stone filling shall not be dropped from a height of more than 
300 mm (12 in). Stone with a mass of more than 100 kg (220 lbm) shall not be allowed to 
roll down the slope. 

 
F. Slope protection and smaller sizes of stone filling shall not be dropped from a height 

exceeding 1 m (3.28 ft), or a demonstration provided showing that the placement 
procedures will not damage the geotextile. In underwater applications, the geotextile and 
backfill material shall be placed the same day. All void spaces in the armor stone shall be 
backfilled with small stone to ensure full coverage. 

 
G. Following placement of the armor stone, grading of the slope shall not be permitted if the 

grading results in movement of the stone directly above the geotextile. 
 

H. Field monitoring shall be performed to verify that the armor system placement does not 
damage the geotextile. 

 
I. Any geotextile damaged during backfill placement shall be replaced as directed by the 

Architect, at the contractor's expense. 
 

J. Geotextile shall be installed in foundation drain system, planting bed drainage system and 
drainage sump system as shown in plans. 

 
K. Any geotextile damaged during backfill placement shall be replaced as directed by 

the Architect, at the contractor's expense. 
 
3.3 WARRANTIES:  At the conclusion of the job, deliver to the Owner full manufacturer's 

warranties for all manufactured products used in the Work. It is the responsibility of the 
Contractor to contact manufacturer's representatives and to register the product purchases 
and installations. Warranties shall be registered in the Owner's name. Delivery of completed 
warranty papers shall be a requirement necessary for the issuance of the Certificate of 
Substantial Completion. 
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SECTION 02700 
SITE UTILITY SYSTEMS 

 
PART 1 - GENERAL 

 
1.1 THIS SECTION includes all new connections to site utility systems and relocation 

and capping of all existing utility systems to be abandoned. 
 

1.2 QUALITY ASSURANCE: 
 

A. Building Code:  California Building Code most recent edition with current State 
and local amendments. 

B. Plumbing Code:  California Plumbing Code most recent edition with current State 
and local amendments. 

C. Mechanical Code:  California Mechanical Code most recent edition with current 
State and local amendments. 

D. Electrical Code:  California Electrical Code most recent edition with current State 
and local amendments. 

E. Fire Code:  California Fire Code most recent edition with current State and local 
amendments. 

F. Follow utility supplier instructions for hookups.  Verify each individual 
utility supplier’s requirements. Comply with all requirements of utility 
suppliers. 

 
1.3 SUBMITTALS: 

 
A. Provide manufacturer’s Literature describing all manufactured products 
proposed for inclusion in the Work of this Section. 

 
 

PART 2 - PRODUCTS 
 

2.1 Provide all materials required for maintaining all existing connections and hookups to 
utilities and septic system. All couplings, connectors, fittings, gaskets, screws, and 
any other materials and all labor necessary for maintaining or repairing existing 
hookups shall be included in the bid price.  All piping and wiring for hookups shall be 
buried underground. 

 
2.2 Work includes, but is not limited to, the following utility systems: Cable Service 

Electrical Service Propane 
Service Telephone Service 
Water Service Septic System 

 
PART 3 - EXECUTION 

 
3.1 PROTECTION OF EXISTING UTILITIES: Verify the location of all existing utility 

services and mark all lines and conduits prior to commencing earthwork, when utilities 
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are encountered during the Work, carefully dig out around existing services and 
protect from damage during the course of construction. Any existing services which 
are damaged during the course of construction shall be repaired or replaced by the 
Contractor with materials of same type and specification at no additional cost to the 
Owner. 

 
3.2 REPAIRS: For all manufactured products, follow manufacturer’s instructions and 

details unless specifically modified by the Drawings and specifications using 
materials and methods described in the installation instructions.  Contractor shall 
provide any and all fasteners, hardware, mounting devices, brackets, valves, special 
fittings, or other specialty items called for in the installation instructions in order to 
assure proper installation.  All such items required by the installation instructions 
shall be provided by the Contractor at no additional cost to the Owner. 

 
3.3 Comply with all relevant code requirements. 

 
3.4 Comply with all requirements of utility suppliers. 

 
3.5 WARRANTIES:  At the conclusion of the job, deliver to the Owner full manufacturer’s 

warranties for all manufactured products used in the Work. It is the resonsibility of the 
Contractor to contact manufacturer’s representatives and to register the product 
purchases and installations. Warranties shall be registered in theOwner’s name.  
Delivery of completed warranty papers shall be a requirement necessary for the 
issuance of the Certificate of Substantial Completion. 

 
 
 
END OF SECTION 
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SECTION 03100  
CONCRETE FORMWORK 

 
PART 1 - GENERAL 

 
1.1 SCOPE 

 
A. Provide and install forms for all concrete, including site drainage, mechanical 

and electrical items, such as cleanouts and pads. 
 

B. Install all bolts, anchors, sleeves, slots and inserts furnished under other sections, 
except that embedded items for mechanical items are to be installed by trade 
involved. 

 
C. Coordinate with all trades to insure proper placement of all items in forms and to 

provide proper blockouts wherever required. 
 
1.2 ADEQUACY AND INSPECTION 

 
A. Design, erect, support, brace and maintain formwork and shoring to safely support 

all vertical and lateral loads that might be applied until such loads can be carried by 
concrete.  
 

PART 2 - PRODUCTS 

2.2 MATERIALS 
 

A. Form material (concrete exposed to view): 5/8" (min.) DF{S Plyform or steel. 
 

B. Form ties (concrete exposed to view): Snap-ties allowing full 1" breakback. 
 

C. Form ties (concrete concealed from view):  Snap-ties or wire. 
 

D. Spreaders:  Metal (no wood permitted). 
 

E. Form coating: FS TT-W-572; material which will leave no residue on concrete 
surface that will interfere with surface coating. 

 
F. Contraction joint material:  Burke "Keyed Kold Joint" Form or approved equal, or 24 

ga. galvanized steel shapes to form tongue and grooved joint. 
  W. R. Grace and Serviced Products have equal products. 

G. Stakes: Only steel stakes are allowed when forming at ground level. (no wood 
stakes) 

 
PART 3 - EXECUTION 

 
3.1 WORKMANSHIP 
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A. Form to produce smooth concrete - straight, plumb and true to plane. 

Concrete out of line, level or plumb will be rejected.  Sloping planes shall conform to 
slopes shown on drawings. 

 
3.2 CONSTRUCTION 

 
A. Form material shall be straight, true, sound and able to withstand deformation due 

to loading effects of moist curing. Material which has warped or delaminated, or 
requires more than minor patching of contact surfaces shall not be reused. 

 
B. Build forms to shapes, lines, grades and dimensions indicated.  Forms shall be 

substantially tight to prevent leakage of mortar. Butt joints tightly and locate on solid 
backing.  Chamfer corners where indicated.  Form bevels, grooves and recesses to 
neat, straight lines.  Construct forms for easy removal without hammering, wedging or 
prying against concrete. 
 

C. Space clamps, ties, hangers and other form accessories so that working capacities are 
not exceeded by loads imposed from concrete operations. 

 
D. Build openings into vertical forms at regular intervals if necessary to facilitate 

concrete placement, and at bottoms of forms to permit cleaning and inspection. 
 

E. Build in securely braced temporary bulkheads, keyed as required, at planned 
locations of construction joints. 

 
F. Slope tie-wires downward to outside of wall. 

 
G. Brace, anchor and support all cast-in items to prevent displacement or distortion. 
H. During and immediately after concrete placing, tighten forms, posts and shores. 

Readjust to maintain grades, levels and camber. 
 

I. Slabs, walks and curbs: 
1. Expansion joints - Install at locations indicated, and so that maximum 

distance between joints is 15' for exterior concrete unless otherwise 
shown. 

2. Contraction joints: Install specified keyed-type joint material where 
indicated on Drawings. 

3. Isolation joints:  Install # 30 roofing felt between walls and exterior 
 slabs or walks so that paved areas are isolated from all vertical 
 features, except if expansion joints are specifically indicated. 

4. Sidewalks shall have 1/4" score marks at 4'-0" O.C. and expansion joints at 
15'-0" O.C. max. 

 
3.3 FORM COATING 

 
A. Before placement of reinforcing steel, coat faces of all forms to prevent absorption 

of moisture from concrete and to facilitate removal of forms. Apply specified 
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material in conformance with manufacturer's written directions. 
 

B. Before re-using form material, clean thoroughly and recoat. 
 

C. Seal all cut edges. 
 
3.4 CLEANING 

 
A. Remove all wood chips, sawdust and other debris just before concrete is to be poured.  

Use compressed air for inaccessible areas.  Remove all water from excavations. 
 
3.5 REMOVAL OF FORMS 

 
A. Remove without damage to concrete surfaces. 

 
B. Sequence and timing of form removal shall insure complete safety of concrete 

structure. 
C. Strip forms with retarder in time for sandblasting or wire-brushing. 

Aggregate exposure must be accomplished within 1/2 hour after forms are removed. 
 
 
END OF SECTION
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SECTION 03200 
CONCRETE REINFORCEMENT 

 
 
PART 1 - GENERAL 

 
1.1 RELATED DOCUMENTS 

 
A. The requirements of the GENERAL CONDITIONS, SUPPLEMENTARY 

GENERAL CONDITIONS, and DIVISION 1, GENERAL REQUIREMENTS, apply to 
the Work of this SECTION. 

 
1.2 DESCRIPTION 

 
A. This SECTION describes the requirements for furnishing and installing reinforcing steel 

for concrete and concrete unit masonry. 
 
1.3 REFERENCED STANDARDS 

 
A. American Concrete Institute (ACI): 

 
1. ACI 301: "Standard Specification for Structural Concrete for Buildings". 
2. ACI 315: "Manual of Standard Practices for Detailing Reinforced Concrete 

Structures". 
3. ACI 318: "Building Requirements for Reinforced Concrete". 

 
B. American Society for Testing and Materials (ASTM): 

 
1. A82:  "Standard  Specifications  for Cold Drawn Steel Wire for Concrete 

Reinforcement". 
2. A185: "Standard Specifications for Welded Steel Wire Fabric for Concrete 

Reinforcement". 
3. A497: "Standard Specification for Welded Deformed Steel Wire Fabric for 

Concrete Reinforcements". 
4. A615: "Standard Specification for Deformed and Plain Billet-Steel Bars for 

Concrete Reinforcement". 
C. American Welding Society (AWS): 

 
1. D1.1: "Structural Welding Code". 
2. D12.1:  "Welding  Reinforcing  Steel,  Metal  Inserts,  and  Connections  in 

Reinforced Concrete Construction". 
 

D. Concrete Reinforcing Steel Institution (CRSI): 
 

1. MSP 1-76 "Manual of Standard Practice". 
 

E. 1995 Edition of the State Building Code (Part 2, Title 24, California Administration Code) 
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with current supplements and revisions, and as specified. 
 
1.4 QUALITY ASSURANCE 

 
A. Allowable Fabricating and Placing Tolerances: ACI 301. 

 
1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING 

 
A. After fabrication, reinforcing steel shall be bundled and tagged for identification at the 

site. Tags shall identify the steel by the reinforcement item marking indicated on the 
approved Shop Drawings and the quantity of such item contained in the bottle. 

 
B. Reinforcing steel shall be delivered from the mill in securely tied bundles, each 

bundle limited to one size and grade of material. Plastic or metal tags in an exposed 
position on each bundle shall identify the mill, the melt or heat number, and the 
grade and size material. 

 
C. Segregate so as to maintain identification after bundles are broken. 

 
D. Store off the ground, protected from the elements and contaminants which would 

adversely affect bond. 
 

E. Maintain on site sufficient supply of tested and approved reinforcing steel to avoid 
delays in Work. 

 
PART 2 - PRODUCTS 

 
2.1 MATERIALS 

 
A. Reinforcing Bars: See plan for grade. Bars larger than No. 2 are deformed Welded Wire 

Fabric: ASTM A185 or A497; yield point not less than 70,000 psi. 
 

B. Wire fir Ties, Stirrups, and Spiral Reinforcement: ASTM A82, black, annealed, 16 
gauge or heavier for ties. 

 
C. Spacers, Bar Supports, and other Accessories: In accordance with ACI 315. Where 

portions of accessories will be within 1/2 inch of concrete surfaces exposed to 
weather, accessories shall be made of non-corrosive material or shall be protected 
against corrosion. Aluminum will not be acceptable. 

 
2.2 FABRICATION 

 
A. Fabrication of reinforcement shall proceed only after approval of bar lists and Shop 

Drawing. Each unit of reinforcement shall be fabricated to conform to the approved bar 
list and Shop Drawings. 

 
B. Reinforcing steel shall be bent cold and shall not be straightened or re-bent in a 
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manner that will damage the material. 
 

C. Conform with fabrication tolerances and requirements of ACI 315 where specific 
details are not indicated or where Drawings and Specifications are not more 
demanding. 

 
D. Unacceptable Materials: Reinforcement with any of the following deflects will not be 

permitted in the Work: 
 

1. Bar lengths, depths, and bends exceeding specified fabrication tolerances. 
 

2. Bends or kinks not indicated on Drawings. 
 

3. Bars with reduced cross section due to excessive rusting or other cause. 
 

E. Where positive identification of the heat number cannot be made or where random 
samples are to be taken, then one series of tests shall be made from each 2 1/2 tons or 
fractions thereof, of each size of reinforcing steel. 

 
PART 3 - EXECUTION 

 
3.1 INSPECTION 

 
A. Verify that conditions are satisfactory for the installation of concrete reinforcement. 

If  unsatisfactory  conditions  exist,  do  not  commence  the  installation  until  such 
conditions have been corrected. 

 
B. Reinforcement shall not be placed until the forms have been carefully cleaned and 

approved. Before being placed in position, bars shall be thoroughly cleaned of loose mill 
and rust scale and of coatings of any character that will destroy or injure the bond. 

 
C. Before any concrete can be poured on any particular portion of the building, the 

reinforcing steel shall be checked and approved. Any errors or discrepancies found 
shall be corrected before concrete may be placed. All welding shall be full-time 
visually inspected by an approved Testing Agency. 

 
3.2 INSTALLATION 

 
A. At time of concrete placement, reinforcement shall be free of paint, oil, dirt, scale, 

loose rust, or any other coating that could adversely affect the bond with concrete. 
 

B. Reinforcement shall be supported and fastened together to prevent displacement of 
concrete, beyond tolerances specified in ACI 301. Sizes and dimensions of supports 
shall be as required to position steel as indicated on approved Shop Drawings and in 
accordance with minimum concrete protective covering requirements of ACI 301. 
Reinforcing shall be so secured that it may be walked on without displacement. 

 
C. Embedded Reinforcement: Unless specifically permitted, do not bend reinforcement 
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after being partially embedded in hardened concrete. 
 

D. Welding: 
 

1. Reinforcing bars shall not have welded joints, unless indicated on approved 
Shop Drawings or required by Architect. Welded re-bars shall comply with 
ASTM A706 of Equivalent chemical analysis. 

2. Welding, if required, shall conform to requirements of AWS D12.1 and shall be 
performed by AWS-qualified welders. 

3. All welding will be continuously inspected by the approved Testing Laboratory. 
 

E. Protection Against Rust: 
 

1. Where there is danger of rust staining adjacent surfaces, wrap reinforcing 
with impervious tape or otherwise prevent rust staining. 

2. Remove protective materials, and clean reinforcement as required before 
proceeding with concrete placement. 

 
F. Misplaced Reinforcing: 

 
1. If any reinforcing bars are found to be misplaced after concrete has been placed, 

the Engineer shall be notified immediately; and no correction and cutting shall be 
made without his approval. 

2. Misplaced bars shall not be bent or kinked. 
3. Any redesign and/or alterations, corrections, or placement of concrete or reinforcing 

required because of misplaced bars shall be performed at no additional expense to 
the Owner. 

 
G. Reinforcing Dowels: 

 
1. Where indicated, provide new reinforcing dowels set into existing concrete 

construction. 
2. Drill holes to size and depth require, clean holes thoroughly of dust and debris, and 

set and secure dowels using epoxy grout as approved and per manufacture's 
requirements. 

 
 
END OF SECTION
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SECTION 03300 
CAST-IN-PLACE CONCRETE 

 
PART 1 - GENERAL 

 
1.1 THIS SECTION includes cast-in-place concrete shown on the Drawings, as specified herein, 

and as needed for complete and proper installation. 
  
1.2 QUALITY ASSURANCE: 

 
A. Building Code:  California Building Code most recent edition with current State and 

local amendments. 
 

B. “Specification for Structural Concrete for Buildings,”  ACI 301-89 is a standard intended 
to be used essentially in its entirety, by referral in project specifications, to cover all 
usual requirements for cast-in-place concrete for buildings. 

 
1.3 SUBMITTALS: 

 
A. Submit certified copies of mix designs for each concrete class specified including 

compressive strength test reports. 
B. Certification that materials meet requirements specified. 
C. Provide manufacturer’s Literature describing all manufactured products proposed for 

inclusion in the Work of this Section. 
 
PART 2 - PRODUCTS 

 
2.1 Comply with pertinent provisions of ACI 301-89, except as may be modified by 

supplemental requirements stated in Part 3 of this Section. 
 
PART 3 - EXECUTION 

 
3.1 INSTALLATION:  For all manufactured products, follow manufacturer’s installation instructions 

and details as specifically modified by the Drawings and Specifications using materials and 
methods described in the installation instructions. Contractor shall provide any and all 
fasteners, hardware, mounting devices, brackets, special fittings, or other specialty items 
called for in the installation instructions in order to assure proper installation.  All such items 
required by the installation instructions shall be provided by the Contractor at no additional 
cost to the Owner. 

 
 
 
3.2 WARRANTIES:  At the conclusion of the job, deliver to the Owner full manufacturer’s 

warranties for all manufactured products used in the Work. It is the responsibility of the 
Contractor to contact manufacturer’s representatives and to register the product purchases 
and installations. Warranties shall be registered in the Owner’s name.  Delivery of 
completed warranty papers shall be a requirement necessary for the issuance of the 
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Certificate of Substantial Completion. 
 
3.3 SURFACE CONDITIONS:  Examine the areas and conditions under which work of this Section 

will be performed.  Correct conditions detrimental to timely and proper completion of the Work.  
Do not proceed until unsatisfactory conditions are corrected. 

 
3.4 SUPPLEMENTAL REQUIREMENTS: Where consistent with the design shown on the 

drawings and in these Specifications, provide the products and activities described in ACI 301-
89 except as modified below.  Item numbers cited below are item numbers contained in 
ACI 301. 

 
A. Definitions:  Delete the definition of “Contract Documents” and refer to the 

definition given in the General Conditions of the Contract. 
 

B.  Strength of Concrete: 
 

1. For slabs on grade: 2500 psi 
2. For wall footings: 2500 psi 
3. For column footings: 3000 psi 

 
C. Use of earth cuts as forms:  Earth cuts may be used as forms for vertical concrete 

when specifically so approved by the Architect and governmental agencies 
having jurisdiction, and when concrete is at least 2” thicker than thickness shown 
for formed concrete. 

 
D. Shop Drawings for formwork:  Design of formwork is the responsibility of the 

Contractor. 
 

E. Minimum strengths of concrete to be reached before weight- supporting 
formwork and shoring may be removed: 

 
1. Formwork not supporting concrete (such as sides of beams, walls, 

columns, or similar parts of the Work) may be removed after cumulatively 
curing at not less than 50 degrees F for 24 hours after placing concrete, 
provided concrete is sufficiently hard to not be damaged by form removal 
operations, and provided that curing and protecting operations are 
maintained. 
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F. Types of grades of reinforcing steel: 

 
1. Comply with ASTM A165: 

a. Reinforcing steel in walls and slabs and reinforcing in masonry;    #5 
and under:   Use grade 40. 

b. All other:  Use grade 60 
 

G. Welded wire fabric:  Comply with ASTM A185 
 

H. Reinforcement supports:  Provide plastic-tipped chairs and accessories for work 
exposed to view, exposed to weather, or where rust would impair applied finish, 
so that finished surface will not be marred or stained. 

 
I. Expansion joints materials:  Comply with ASTM D 944 and ASTM D 1751 or 

ASTM D 1752 as appropriate. 
 

J. Finishes for formed surfaces; 
 

1. Provide “rough form finish” for concealed concrete. 
2. Provide “board formed finish” for all other concrete. 

 
K. Types of slab finishes: 

 
1. Provide “smooth trowel finish” for all interior surfaces. 
2. Provide “broom finish” for patios, landings and walkways. 

 
 
END OF SECTION
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SECTION 05500 
MISCELLANEOUS METALS 

 
 
PART 1 - GENERAL 

 
1.1 THIS SECTION outlines general requirements for all miscellaneous metal work. 

 
1.2 QUALITY ASSURANCE: 

 
A. Building Code:  California Building Code most recent edition with current State 

and local amendments. 
 

B. In addition to complying with pertinent codes and regulations of all government 
agencies having jurisdiction, unless otherwise specifically directed or permitted by 
the Architect, comply with the recommendations contained in the most recent 
editions of the following publications: 

 
Welding Manual 
published by American Welding Society 

 
Steel Construction Manual published by: 
American Institute of Steel Construction  
1 East Wacker Drive, Suite 3100 
Chicago, IL 60601-2001 
(312) 670-2400 

 
C. Material quality standards, grades, load and stress ratings and connector 

schedules given in this Section and in the General Notes of the Drawings are 
MINIMUM values.  Refer to Structural Drawings (S series sheets) for grades, load 
and stress ratings and connector schedules specific to this project.  Where quality 
standards given on the Structural Sheets exceed values indicated in this Section 
or in the General Notes, values given on the Structural Drawings shall take 
precedence.  Where quality standards given on the Structural Sheets are less 
than the values given in this Section or in the General Notes, the HIGHEST of the 
values shall take precedence. 

 
1.3 SUBMITTALS: 

 
A. Provide manufacturer’s Literature describing all manufactured products 

proposed for inclusion in the Work of this Section. 
 

B. Shop Drawings:  Submit Shop Drawings of all pipe railings showing all 
dimensions and methods of attachment. 

 
PART 2 - PRODUCTS 

 
2.1 MATERIALS: 
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A. Steel Plates, Shapes, Bars: ASTM A 36. 

 
B. Galvanized Steel Sheet:  ASTM A 526, G 90, mill phosphatized. 

 
C. Galvanizing:  ASTM A 386 for assembled products; A 123 for iron and steel 

hardware.  All materials designated as "Galvanized" shall be Hot-Dip Galvanized.  
No Mechanical or electro-galvanization permitted. 

 
D. Anchor Bolts, washers, nuts, joist hangers, clips, connectors and other framing 

items in contact with Pressure Treated wood at interior locations shall be Hot-Dip 
Galvanized in accordance with  ASTM G 185, Simpson ZMAX, USP Triple Zinc G-
185, type 316 stainless steel optional or equal products of other manufacturers.  
Galvanized fasteners shall be used with all galvanized framing connectors. 

 
2.2 MISCELLANEOUS METAL ITEMS: 

 
A. Rough Hardware:  Furnish custom fabricated bolts, plates, anchors and other 

miscellaneous steel and iron hardware required for framing, supporting and 
anchoring woodwork. 

 
B. Steel angles and lintels:  Fabricate to sizes shown.  Galvanize after 

fabrication. 
 
PART 3 -EXECUTION 

 
3.1 PERFORM cutting, drilling, and fitting required for installation; set work accurately in 

location, alignment and elevation, measured from established lines and levels.  
Provide anchorage devices and fasteners where  necessary for installation to other 
work. 

 
3.2 FABRICATION: 

 
A. Use materials of size and thickness shown, or if not shown, of required size and 

thickness to produce adequate strength and durability in finished product. 
 

B. Weld corners and seams continuously; grind exposed welds smooth and flush.  
For stainless work use filetweld of stainless steel wire 

 
C. Provide protective coating against galvanic action wherever dissimilar metals are 

in contact. 
 

D. All other metal not specified:  provide galvanized metal exposed to weather or 
in contact with concrete or masonry work. 

 
E. Shop prime all items not galvanized.  See Section 09900 for painting 

specifications. 
 

F. Comply with NAAMM Pipe Railing Manual for all pipe rails. 
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3.3 TOUCH-UP SHOP PAINT after installation.  Clean field welds, bolted connections 
and abraded areas, and apply same type paint as used in shop. Use galvanizing 
repair paint on damaged galvanized surfaces. 

 
END OF SECTION
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SECTION 06100 
CARPENTRY 

 
PART 1 - GENERAL 

 
1.1 THIS SECTION includes all lumber products, plywood, rough and finish carpentry, 

fasteners and related work. Provide all materials and labor required to perform 
carpentry for the construction as depicted in the drawings, as specified herein and 
as needed for a complete and proper installation. 

 
1.2 QUALITY ASSURANCE: 

 
A. Building Code: California Building Code most recent edition with current State 

and local amendments. 
 

B. Lumber grading shall comply with the following grading rules: 
 

1. Western Wood Products Association (WWPA). 
2. Redwood Inspection Service (RIS). 
3. West Coast Lumber Inspection Bureau (WCLIB). 

 
C. Plywood shall comply with the requirements of the Plywood Specification and  

Grade Guide published by the American Plywood Association. 
 

E.  Material quality standards, grades, load and stress ratings and connector 
schedules given in this Section and in the General Notes of the Drawings are 
MINIMUM values.  Refer to Structural Drawings (S series sheets) for grades, 
load and stress ratings and connector schedules specific to this project.  Where 
quality standards given on the Structural Sheets exceed values indicated in this 
Section or in the General Notes, values given on the Structural Drawings shall 
take precedence.  Where quality standards given on the Structural Sheets are 
less than the values given in this Section or in the General Notes, the HIGHEST 
of the values shall take precedence. 

 
1.3 SUBMITTALS: 

 
A. Provide manufacturer's Literature describing all manufactured products proposed 

for inclusion in the Work of this Section. 
 

B. Submit structural calculations and shop drawings sufficient to fully describe the 
design, spans, profiles and connections for prefabricated wood trusses and 
prefabricated web joists. 

 
PART 2 -PRODUCTS 

 
2.1 STRUCTURAL FRAMING LUMBER, unless otherwise indicated, shall be S4S and 

of the species and grade as noted below: 
 

A. Light Framing and Studs: Douglas Fir, No. 2 or better. 
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B. Joists:  Douglas Fir, No. 2 or better.  Appearance grade where exposed. 

 
C. Posts:  Douglas Fir, No. 1 or better. Free of heart center. 

 
D. Beams and stringers: Douglas Fir, No. 1 or better. Free of heart center. 

 
E. Mudsills:  Foundation grade Redwood or pressure treated Douglas Fir. 

 
F. Exterior framing exposed to weather: 

 
1. Exposed rafter tails: Redwood, construction heart. 

 
2.2 PLYWOOD SHALL be APA grade marked, conforming to Product Standard I-

83. 
 

A. Plywood sheathing: APA C-D, rated sheathing Exp. 1 
 

B. Miscellaneous interior exposed plywood for paint finish:  APA A-D INT with 
closed grain face veneer. 

 
2.3 EXTERIOR FINISH LUMBER, unless otherwise noted, shall be S4S, finish face to 

have "saw texture," species and grade as noted below: 
 

A. Fascia:  Clear All-heart recycled or reclaimed old growth redwood. 
Match existing. 

 
B. Trim: Paint grade all-heart redwood. Match existing. 

 
C. Exterior Siding:  Paint grade all-heart redwood. Match existing. 

 
2.4 INTERIOR FINISH LUMBER 

 
A. Baseboard Casings, Ceiling Mouldings and Other Trim: Kiln Dried Paint Grade 

Pine stock or MDF mouldings as manufactured by T.M. Cobb Co. or equal. 
 

B. Window Sills, Jambs, Utility Shelving, Closet Poles, Miscellaneous Trim: S4S 
Paint Grade Pine, Douglas Fir or MDF. 

 
C. Exposed Shelving (other than cabinet shelving):  Douglas Fir, C and Better, 

edge banded plywood. 
 

2.5 MISCELLANEOUS CARPENTRY MATERIALS: 
 

A. Building Paper: See Section 07195 VAPOR PERMEABLE WEATHER 
RESISTIVE BARRIER 

 
B. Bolts, washers, clips, framing anchors shall be hot dip galvanized. 
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C. Nails:  Common wire for framing; finish for finish work; galvanized for exterior 
decks; ring shank for plywood subflooring/underlayment, Ring-shank type 
stainless steel red heads for siding, exterior trim, and fascia. 

 
PART 3 -EXECUTION 

 
3.1 ALL WORK shall be plumb and true, firmly installed in a neat workmanlike 

manner, complete in all respects. 
 

3.2 INSTALL ALL necessary blocking and furring.  Horizontal blocking for siding shall be 
2'-0" o.c. maximum. Block all unsupported edges of square edge plywood sheathing. 

 
3.3 NAILING shall be in accordance with applicable codes and standards as shown on 

drawings. 
 

A. Nail plywood wall sheathing with ring shank nails according to nailing schedule 
indicated on the plans. 

 
B. Nail siding with stainless steel ring shank type nails. 

 
C. All finish work shall be done with finish nails.  If nailing tends to split, pre-drill nail 

holes. 
 

3.4 NO CUTTING OF joists and beams for mechanical or electrical lines will be permitted 
without Architects approval. 

 
3.5 ALL BOLTS bearing against wood shall have washers under both nut and head. 

 
3.6 HANDLE AND STORE all lumber materials, plywood, etc., which are to be exposed in 

the finished work to prevent soiling or staining which cannot be removed by normal 
cleaning techniques.  Brush or otherwise clean construction marks from exposed 
work at completion of job. 

 
 
END OF SECTION
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SECTION 07195 
VAPOR PERMEABLE WEATHER RESISTIVE BARRIER 

 
 
PART 1 - GENERAL 
 

1.1 THIS SECTION includes weather-resistive barriers including sealing joints and 
protrusions through membranes, with accessories as required for complete installation. 

 
1.2 QUALITY ASSURANCE: 

 
A. Building Code:  California Building Code most recent edition with current State 

and local amendments. 
 

1.3 SUBMITTALS 
A. Product Data: Submit manufacturer’s literature for each type of membrane. 

 
B. Samples: Submit samples of each type of material. 

 
C. Quality Assurance/Control Submittals: Submit either test reports or 

manufacturer’s certificates indicating materials comply with specified 
requirements. 

 
PART 2 - PRODUCTS 

 
2.1 MANUFACTURER 

 
A. Fortifiber® Building Systems Group, 1-800-773-4777 or equal. 
B. Substitutions: Comply with provisions of Division 1. 

 
2.2 MATERIALS 

 
A. Vapor Permeable Weather-Resistive Barriers: Single layer 1-Ply asphalt 

saturated kraft Grade D breather type sheathing paper: 
 

1. Type: Classic: Fortifiber® / Jumbo Tex®. 
2. Reference Standard; Federal Specification UU-B-790a, Type 1, Grade D, 

Style 2. 
3. Moisture Vapor Transmission: 35 grams minimum; ASTM E 96. 
4. Water Resistance: 20 minutes (classic); ASTM D 779. 

 
B. Accessories: Provide products recommended by membrane 

manufacturer for complete installation. 
 

1. Joint Sealers: Fortifiber® / Moistop® Tape; pressure sensitive tape or 
mastic as recommended by membrane manufacturer for specific material 
and application indicated. 
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2. Penetration Seal: Fortifiber® / The Boot®; pre-sized, multi- purpose 
penetration seal manufactured from puncture resistant polyolefin 
membrane. 

 
PART 3 - EXECUTION 

 
3.1 PREPARATION 

 
Ensure items which pass through membrane are properly and rigidly installed, 
substrate is free of projections and irregularities which may be detrimental to proper 
installation of membrane. 

 
3.2 INSTALLATION 

 
A. Apply membrane in accordance with manufacturer’s recommendations, laid 

smooth without folds or bunches of material. 
 

1. Seam Overlap: As recommended by membrane manufacturer for specific 
membrane material and application indicated. 

2. Sealing: Seal edges and items projecting through vapor retarders and vapor 
barriers. 

 
B. Inspect and repair membrane prior to application of finish material over 

membrane; tape tears, perforations and similar damage. 
 
 
END OF SECTION 
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SECTION 07200 
INSULATION 

 
PART 1 - GENERAL 

 
1.1 THIS SECTION includes all thermal and acoustic insulation. 

 
1.2 QUALITY ASSURANCE: 

 
A. Building Code:  California Building Code most recent edition with current State 

and local amendments. 
 

B. Insulation Blankets: Comply with Fed Spec HH-I-512F and ASTM C665, Type 
II. 

 
C. Energy Requirements: All materials and workmanship shall comply with the most 

recent editions of the California Code of Regulations, Title 24 (California Building 
Standards Code) with current State and local amendments and the most recent 
edition of the Building Energy Efficiency Standards published by the California 
Energy Commission. 

 
PART 2 - PRODUCTS 

 
2.1 BLANKET INSULATION 

 
A. Minimum Sizes: 

 
1.  Walls:  5 1/2” R-21 (min.) 
2. Floors:  Use STYROFOAM rigid insulation and bubble-foil-bubble insulation at 

this assembly.  See Sections 2.3, 2.4, Building Envelope Notes and Typcial 
Slab Elevation, Sheet A4.1. 

3. Ceilings:  8 1/4” thick R-30 cathedral (min.) 
 

B. Manufacturer:  Johns Manville or approved equal. 
 

C. Facing: Kraft Paper (Vapor Retarding Facing) 
 

D. Special Requirements:  Formaldehyde free. 
 

E. Application: Apply material between framing members at all exterior walls and 
above all ceilings to form a continuous insulation envelope around all conditioned 
spaces. 

 
F. ACOUSTIC INSULATION 

Size 
1.   2x6 walls:  5-1/2” R-19 (min)  
2.   2x4 walls:  3-1/2” R-13 (min) 
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G. Manufacturers:  Owens –Corning or approved equal 

 
H. Facing:  Unfaced 

 
I. Special Requirements:  Formaldehyde free 

 
J. Application: Apply material as a continuous barrier in between studs at all interior 

walls. 
 

2.2 BUBBLE FOIL INSULATION 
 

A. Product:  TVM #30848 Bubble/Foil/Bubble Material 5/16” thick with R-3.4 
insulation value, or approved equal. 

 
B. Manufacturer: TMV Corporation or approved equal. 

Johnstown, PA 15904 www.tvmi.com      888-
313-3258 and 888-699-1645 

 
C. Distributor:  Hydronic Specialties Corporation  800-786-6847 

http://www.2hsc.com 
 

D. Application:  Apply material as a continuous insulation envelope under 
conditioned areas at slab floors and wrap up at slab edges at perimeter. 

 
E. Warranty:  15 year manufacturer’s warranty. 

 
2.3 RIGID POLYSTYRENE INSULATION 

 
A. Product:  STYROFOAM Tongue & Groove 1-1/2" thick Extruded Polystyrene 

(XPS) Insulation board for radiant floor / under-slab systems with tongue and 
groove edges on all four sides of 24" x 96" boards, R-7.5 insulation value (R-5 / 
inch) or approved equal. 

 
B. Manufacturer: Dow Chemical Company or approved equal. 

200 Larkin 
Midland, MI  48674 
1-866-583-2583 

 
 

C. Application:  Apply material as a continuous insulation envelope under conditioned 
spaces.  Fit insulation boards tightly together to form a continuous level layer of 
insulation. 

 
D. Warranty:  15 years. 

 
 
 
PART 3 - EXECUTION 
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3.1 GENERAL:  Install all insulation in accordance with insulation manufacturer’s 

instructions, with fasteners, adhesives and tapes, supplied or recommended by 
insulation manufacturer. 

 
3.2 CEILING AND WALL INSULATION: Staple flanges of faced batts to narrow face of 

rafters, joists and studs, filling all voids.  Tape ruptures or gaps in vapor barrier face.  
Friction fit unfaced batts in stud and joist spaces. 

 
3.3 UNDERSLAB INSULATION:  Seal joints of insulation material with tape 

recommended by insulation manufacturer. 
 
 
END OF SECTION
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SECTION 07540 
TORCH APPLIED MODIFIED BITUMEN ROOFING 

 
PART 1 - GENERAL 

 
1.1 This Section includes Torch Applied Modified Bitumen roofing and flashing system 

where shown on the Drawings, as specified herein, and as needed for a complete and 
proper installation. 

 
1.2 QUALITY ASSURANCE: 

 
A. Building Code:  California Building Code most recent edition with current State 

and local amendments. 
 

B. In addition to complying with pertinent codes and regulations of all 
governmental agencies having jurisdiction, unless otherwise specifically 
directed or permitted by the Architect, comply with the recommendations 
contained in the most recent editions of the following publications: 

 
The NRCA Low Slope Roofing Manual The Handbook 
of Roofing Knowledge published by: 
The National Roofing Contractor’s Association O’Hare 
International Center 
10255 W Higgins Road, Suite 600 
Rosemont, IL 60018 
(708) 299-9070 

 
1.3 SUBMITTALS: 

 
A. Provide manufacturer’s Literature describing all manufactured products 

proposed for inclusion in the Work of this Section. 
 
PART 2 - PRODUCTS 

 
2.1 Torch Applied Modified Bitumen Roofing System, Nailable Decks 

 
A. Provide this system where indicated on the Drawings and otherwise where so 

required. 
 
 

B. Acceptable products: 
1. Product:  Dibiten Poly/4.5 

Applicable Specification:  Specification 415 Manufacturer:   Dibiten 
USA 

4301 E Firestone Blvd.  
South Gate, CA 90280  
(800) DIB-ITEN 
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2. Products of the following manufacturer’s will be considered for substitution by 
the Architect provided that all warranty provisions are identical: 

 
a. Product:  Flintlastic 

Manufacturer:  GS Commercial Roofing Products 
3825 Hopyland Road 
Pleasanton, CA 94588 

 
b. Product: Tar Mac 

Manufacturer:  Tarmac Roofing System, Inc. 
1401 Silverside Road 
Wilmington, DE 11981 

 
C. System description; 

 
1. This description, and the installation procedures described in Part 3 of this 

Section, are based on use of the indicated system: 
 

a. Underlayment: 
For plywood or wood plank decks:  *U.L. approved fiberglass base sheet 
type G-2 (25 lbs. per 100 sq. ft. or heavier). 

b. Flashing Membrane:  Dibiten Poly/4: 
Smoothed surfaced APP modified bitumen membrane reinforced with 
nonwoven polyester fabric.  Method of application:  Torch applied only. 

c. Surface Membrane:  Dibiten Poly/4.5 Granular: 
Granular (slate flake) finished APP modified bitumen membrane reinforced 
with nonwoven polyester fabric.  Method of application: Torch Applied Only. 

d. Fasteners: 
As recommended by Manufacturer. Use nails or fasteners appropriate to the 
deck.  Provide fasteners specifically approved for use under the conditions of 
the use of the Work by the governmental agencies and insurance rating 
bureaus having jurisdiction. 

e. Materials required per 100 sq. ft. of roof area: 
Base Sheet:  108 sq. ft. 
Dibiten Poly/4: enough to Accomplish Flashing Details Dibiten Poly/4.5 
Granular: approx. 112.63 sq. ft (Approx. 1.06 rolls) 

 
PART 3 - EXECUTION 

 
3.1 SURFACE CONDITIONS: Examine the areas and conditions under which Work of 

this Section will be performed.  Correct conditions detrimental to timely and proper 
completion of the Work.  Do not proceed until unsatisfactory conditions are corrected. 

 
3.2 INSTALLATION, GENERAL 

 
A. Verify that substrata are dry, smooth, clean, and free from sharp projections and 

depressions, properly graded to outlets, and that metal fittings are in proper place 
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prior to start of roofing installation. 
 

B. For all manufactured products, follow manufacturer’s installation instructions and 
details as specifically modified by the Drawings and Specifications using 
materials and methods described in the installation instructions.  Contractor shall 
provide any and all fasteners, hardware, mounting devices, adhesives, special 
fittings, or other specialty items called for in the installation instructions in order to 
assure proper installation.  All such items required by the installation instructions 
shall be provided by the Contractor at no additional cost to the Owner. 

 
3.3 ROOFING APPLICATION 

 
1. Beginning at the low point of the roof, apply base sheet in accordance with 

manufacturer, U.L. 580 and F.M. 190 requirements, mechanically fastened. 
Nailing pattern is every 9” on center on sidelaps and every 18” o.m. in two 
staggered rows in the field.  Overlap base sheet 2” at side laps and 4” at endlaps. 

2. Again starting at the low point of the roof, apply one layer of Dibiten Poly/4.5 
Granular over the base sheet, using the torch method of application. Overlap 
sidelaps 4” and endlaps 6”. 
 

3.4 FIELD QUALITY CONTROL 
 

A. During progress of the Work of this Section, make visual inspections as 
necessary, and verify that: 

 
1. All materials used comply with the specified requirements; 
2. All materials are properly stored and handled; 
3. The proper number and types of piles are installed, with the specified 

overlaps; 
4. The proper number, type, and spacing of fasteners are used; 
5. Associated flashings and sheet metal are installed in a timely manner in 

accordance with the specified requirements; 
6. All elements of the Work of this Section are completed on the same day and not 

installed in phase. 
 

3.5 WARRANTIES: 
At the conclusion of the job, deliver to the Owner full manufacturer’s warranties for all 
manufactured products used in the Work.  It is the responsibility of the Contractor to 
contact manufacturer’s representatives and to register the product purchases and 
installations.  Warranties shall be registered in the Owner’s name.  Delivery of 
completed warranty papers shall be a requirement necessary for the issuance of the 
Certificate of Substantial Completion.  Provide full 12 year warranty against defects in 
materials and workmanship. 

 
 
END OF SECTION
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SECTION  07600 
FLASHING AND SHEET METAL 

 
PART I - GENERAL 

 
1.1 THIS SECTION includes metal flashings, roof jacks, splash pans, downspouts, and other 

miscellaneous sheet metal items. 
 
1.2 QUALITY ASSURANCE: 

 
 
 

A. Building Code:  California Building Code most recent edition with current State and 
local amendments. 

 
B. In addition to complying with pertinent codes and regulations of all governmental 

agencies having jurisdiction, unless otherwise specifically directed or permitted by the 
Architect, comply with the recommendations contained in the most recent editions of 
the following publications: 

 
Architectural Sheet Metal Manual published by: 
Sheet Metal and Air Conditioning Contractors National Association 
P.O. Box 22130 
Chantilly, VA 22022 
(703) 803-2980 

 
The NRCA Construction Details published by: 
The National Roofing Contractor’s Association O’Hare 
International Center 
10255 W. Higgins Road, Suite 600 
Rosemont, IL 60018 
(708) 299-9070 

 
PART 2 - PRODUCTS 

 
2.1 FLASHING:  16 oz. copper or stainless steel unless otherwise noted on the drawings.  

Fold, bead or return exposed edges for rigidity and appearance. Fabricate with flat-lock 
seams. 

 
2.2 ROOF JACKS:  Performed neoprene or 16 oz. copper. 

 
2.3 NAILS, SCREWS, BOLTS, CLIPS:  Of a material which will not support galvanic 

action. 
2.4 GUTTERS:  6” deep nominal custom fabricated 16 oz. Copper ogee gutters, solder all 

joints. 
 
2.5 DOWNSPOUTS:  3” (min.) square custom fabricated 16 oz. Copper downspouts, solder all 

joints.  Size downspouts to flow. 
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2.6 LEAF GUARDS CONTINUOUS AT ALL GUTTERS: Amerimax Home 
#8519812 “Amerimax Gutter Guard" insert debris filter, black, plastic. 

 
2.7 SPLASHBLOCKS: Precast concrete, one at each downspout outlet which is not connected 

to the rainwater leader system. 
 
PART 3 -EXECUTION 

 
3.1 EXPANSION JOINTS:  Provide where shown and otherwise as necessary to properly 

compensate for thermal expansion and contraction. 
 
3.2 JOINTS AND SEAMS: Form and/or solder to provide watertight work throughout. 

 
3.3 The use of pop rivets in any condition which will be exposed on the finish surface of the 

project is not allowed unless approved by the Architect in advance. 
 
3.4 SEPARATE dissimilar metals and protect against galvanic action with a minimum 15 

mil coating of bituminous mastic. 
 
3.5 ANCHOR WORK permanently in place with non-corrosive fasteners. 

 
3.6 INSTALLATION: For all manufactured products, follow manufacturer's installation 

instructions and details as specifically modified by the Drawings and Specifications using 
materials and methods described in the installation instructions. Contractor shall provide any 
and all fasteners, hardware, mounting devices, brackets, special fittings, or other specialty 
items called for in the installation instructions in order to assure proper installation.  All such 
items required by the installation instructions shall be provided by the Contractor at no 
additional cost to the Owner. 

 
 
3.7 WARRANTIES: At the conclusion of the job, deliver to the Owner full manufacturer's 

warranties for all manufactured products used in the Work. In addition, provide a 5-year 
warranty, in writing, to replace any or all defective material or workmanship within the 
warranty period at no cost to the Owners, labor and material inclusive. It is the responsibility 
of the Contractor to contact manufacturer's representatives and to register the product 
purchases and installations. Warranties shall be registered in the Owner's name. Delivery of 
completed warranty papers shall be a requirement necessary for the issuance of the 
Certificate of Substantial Completion. See section 00520 Roofing Guaranty. 

 
 
END OF SECTION
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SECTION 07900 
SEALANTS 

 
PART 1 - GENERAL 

 
1.1 THIS SECTION includes all general sealing work required throughout the project. 

 
1.2 QUALITY ASSURANCE: 

 
A. Building Code: California Building Code most recent edition with current State 

and local amendments. 
 

B. Energy Requirements: All materials and workmanship shall comply with the most 
recent editions of the California Code of Regulations, Title 24 (California Building 
Standards Code) with current State and local amendments and the most recent 
edition of the Building Energy Efficiency Standards published by the California 
Energy Commission. 

 
C. Comply with provisions of most recent edition of "Sealants and Caulking 

Spec Guide G07920" published by Construction Specifications Institute. 
 

1.3 WARRANTY:  Provide a 5-year warranty, in writing, to replace any or all joints failing 
within the warranty period at no cost to the Owners, labor and material inclusive. 

 
PART 2 - PRODUCTS 

 
2.1 Materials, General 

 
A. Compatibility:  Provide joint sealers, joint fillers and other related materials that are 

compatible with one another and with joint substrates under conditions of service 
and application, as demonstrated by sealant manufacturer based on testing and 
field experience. 

 
B. Colors:  Provide color of exposed joint sealers indicated or, if not otherwise 

indicated, as selected by the Architect from manufacturer's standard colors. 
 

C. Exterior joints 
 

1. Between metal frames and cast concrete, brick, masonry use Mono (acrylic 
terpolymer) manufactured by Tremco Commercial Construction Sealants, 
3735 Green Road, Beachwood, OH 44122, (800) 321-7906 or Vulkem 116 
(polyurethane) manufactured by Mameco International, Inc., 4475 East 175th 
Street, Cleveland, Ohio 44128-3599, (800) 321-6412 and distributed by 
Harold A. Price and Company, Inc., 555 South 12th Street, P.O. Box 1389, 
Richmond, Ca. 94802, (800) 772-2521 

2. Expansion and control joints in concrete, use Vulkem 45 
(polyurethane) by Mameco. 

3. Exterior sills, jambs, heads of windows, doors, openings, trim, etc., wood to 
wood connections, use Vulkem 116 or Mono. 
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4. Glass to wood, use Mono. 
5. Glass to glass, glass to metal, or glass to concrete: use Spectrem 2 by 

Tremco.  Note: For maximum expansion conditions use Spectrem I by 
Tremco. 

6. Glazing tape: Tremco 440 (polyisobutylene) 
 

D. Interior: 
 

1. Tile to masonry, tile to tile: Hydroment/Chem-Calk 900 (urethane) 
manufactured by Bostik, Inc. Boston Street, Middleton, MA. 01949; Bostik 
Western Headquarters 500 West 17th Street, Long Beach, Ca. 90813,  (800) 
523-6530. 

2. Tile to tile, horizontal joints in water exposed situations: 
Hydroment/Chem-Calk 550. 

3. Expansion joints:  Sonolac (acrylic latex) manufactured by Sonneborn 
Building Products, A Division of Chemrex Inc., 7711 Computer Avenue, 
Minneapolis, MN 55435, (800) 433-9517 

4. Acoustical caulking:  Sonolac. 
5. Sealing cracks, baseboards, window frames, plumbing fixtures to tile, wood, 

etc.: Lexel (copolymer rubber) as manufactured  by Sashco Sealants Inc. 
10300 East 107th Place, Bringhton, Colorado 80601, (800) 767-5656 

 
E. Concrete waterproofing:  Clear Seal: Sonneborn Penetrating Sealer #20. 

 
PART 3 - INSTALLATION 

 
3.1 GENERAL: 

 
A. Use and install per manufacturer's instructions to achieve effective adhesion 

and secure the work against penetration by water. 
 

B. Clean joint surfaces and prime as recommended by manufacturer. 
 

C. Accurately apply in one continuous operation to full depths and widths of joints or 
pockets.  Surface shall have a thoroughly neat, extruded appearance when 
complete. 

 
D. Joint Width:  As shown or 1/4" minimum and 1" maximum. Joint depth 

approximately one-half of joint width with a minimum depth dimension of 1/4". 
 

E. Support sealants from back with construction as shown or with backer rod. 
 

F. Sealant work shall precede asphaltic work, or painting. 
 

G. Clean adjacent surfaces free from caulking and sealant smears. 
  

3.2 INSTALLATION: For all manufactured products, follow manufacturer's installation 
instructions and details as specifically modified by the Drawings and Specifications 
using materials and methods described in the installation instructions. Contractor shall 
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provide any and all fasteners, hardware, mounting devices, brackets, valves, special 
fittings, or other specialty items called for in the installation instructions in order to 
assure proper installation.  All such items required by the installation instructions shall 
be provided by the Contractor at no additional cost to the Owner. 

 
 

3.3 WARRANTIES: At the conclusion of the job, deliver to the Owner full manufacturer's 
warranties for all manufactured products used in the Work. In addition, provide a 5-
year warranty, in writing, to replace any or all joints failing within the warranty period at 
no cost to the Owners, labor and material inclusive. It is the responsibility of the 
Contractor to contact manufacturer's representatives and to register the product 
purchases and installations. Warranties shall be registered in the Owner's name. 
Delivery of completed warranty papers shall be a requirement necessary for the 
issuance of the Certificate of Substantial Completion. 

 
 
END OF SECTION
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SECTION 08210 
WOOD DOORS 

 
PART 1 - GENERAL 

 
1.1 THIS SECTION includes wood doors and frames. 

 
1.2 QUALITY ASSURANCE: 

 
A. Building Code: California Building Code most recent edition with current State 

and local amendments. 
 

B. Energy Requirements: All materials and workmanship shall comply with the most 
recent editions of the California Code of Regulations, Title 24 (California Building 
Standards Code) with current State and local amendments and the most recent 
edition of the Building Energy Efficiency Standards published by the California 
Energy Commission. 

 
C. COMPLY with the most recent edition of the "Architectural Woodwork Standards" 

published by the Architectural Woodwork Institute. 
Meet all requirements for Premium Grade Wood Doors. 

 
D. COMPLY with requirements of NWMA I.S.I. for flush doors. 

 
E. COMPLY with requirements of NWMA I.S.6 for Style and Rail Doors. 

 
1.3 WARRANTY:  All doors shall have manufacturer's one-year standard door 

warranty commencing with the date of substantial completion. 
 
PART 2 - PRODUCTS 

 
2.1 Provide doors as specified in the Door Schedule contained in the Drawings. 

 
A. Fire rating:  Provide manufacturers certification for fire ratings as specified in 

the plans or as required to meet prevailing codes. 
 

B. Style and Rail layout: see Interior Elevations, match existing. 
 

C. Species:  See door schedule. 
 

D. Finish:  See door schedule. 
 
PART 3 - INSTALLATION 

 
3.1 INSTALLATION: 

 
A. Install work in this section as specified in the most recent edition of the 

"Architectural Woodwork Standards" published by the Architectural Woodwork 
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Institute, and provide, to the Architect, a Woodwork Institute Certified 
Compliance Certificate for Installation at the completion of project installation. 

 
B. Condition doors to average prevailing humidity in installation area prior to 

hanging. 
 
 

C. Fit doors to frames and machine for hardware to extent not previously worked at 
factory. 

 
D. Clearance: 1/8" at jambs, heads and meeting stiles, 1/2" from bottom of door to 

top of finish floor for interior doors and clearance required by threshold hardware 
at exterior doors. 

 
3.2 ADJUST AND CLEAN: Rehang or replace doors which do not swing or operate 

freely.  Refinish or replace doors damaged during installation. 
 
 

3.3 WARRANTIES: At the conclusion of the job, deliver to the Owner full manufacturer's 
warranties for all manufactured products used in the Work. It is the responsibility of the 
Contractor to contact manufacturer's representatives and to register the product 
purchases and installations. Warranties shall be registered in the Owner's name. 
Delivery of completed warranty papers shall be a requirement necessary for the 
issuance of the Certificate of Substantial Completion. 

 
 
END OF SECTION 
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SECTION 08615 
CUSTOM WOOD WINDOWS 

 
PART 1 - GENERAL 

 
1.1 THIS SECTION includes wood windows. 

 
1.2 QUALITY ASSURANCE: 

 
A. Building Code: California Building Code most recent edition with current State 

and local amendments. 
 

B. Energy Requirements: All materials and workmanship shall comply with the most 
recent editions of the California Code of Regulations, Title 24 (California Building 
Standards Code) with current State and local amendments and the most recent 
edition of the Building Energy Efficiency Standards published by the California 
Energy Commission. 

 
C. In addition to complying with pertinent codes and regulations of all governmental 

agencies have jurisdiction, unless otherwise specifically directed or permitted by 
the Architect, comply with the recommendations contained in the most recent 
edition of Architectural Woodwork Standards, published by the Architectural 
Woodwork Institute.  Meet all requirements for Woodwork Institute of California 
Premium Grade Wood Windows. 

 
PART 2 - PRODUCTS 

 
2.1 Wood windows:  Provide custom fabricated kiln dried clear all heart Redwood 

windows.  See Window Schedule for sizes and configurations. 
 

2.2 Hardware:  See Window Schedule. 
 

2.3 Provide sash stops at all windows in conformance with W.I.C. guidelines and 
meeting operational requirements of sash hardware. 

 
PART 3 - EXECUTION 

 
3.1 INSTALLATION: Contractor shall provide any and all fasteners, hardware, mounting 

devices, brackets, special fittings, or other specialty items needed in order to assure 
proper installation.  All such items required shall be provided by the Contractor at no 
additional cost to the Owner. 

 
3.2 SECURE all units in place with permanent separations to prevent electrolytic 

corrosion.  Seal entire perimeter of each unit. 
 
 

3.3 ADJUST AND LUBRICATE operating sash and hardware for proper operation. 
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3.4 APPLY HARDWARE and adjust operating panels for smooth operation and 
weathertight closure. 

 
3.5 REPLACE BROKEN and damaged glass prior to substantial completion. 

Clean and polish glass inside and outside before Owner’s acceptance. 
 

3.6 WARRANTIES:  At the conclusion of the job, deliver to the Owner full manufacturer’s 
warranties for all manufactured products used in the Work. It is the responsibility of the 
Contractor to contact manufacturer’s representatives and to register the product 
purchases and installations. Warranties shall be registered in the Owner’s name.  
Delivery of completed warranty papers shall be a requirement necessary for the 
issuance of the Certificate of Substantial Completion. 

 
 
 
END OF SECTION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Mendocino Substation                   Custom Wood Windows 
Ford House Carriage House                                         08615 - 2 
  



 

SECTION 08710 
FINISH HARDWARE 

 
PART 1 - GENERAL 

 
1.1 THIS SECTION includes finish hardware where shown on the Drawings, as specified 

herein, and as needed for a complete and proper installation. 
 

1.2 QUALITY ASSURANCE: 
 

A. Building Code: California Building Code most recent edition with current State 
and local amendments. 

 
B. Accessibility Requirements:  All materials and workmanship shall comply with 

all the requirements for accessibility as set forth in the most recent editions of 
the California Code of Regulations, Title 24 (California Building Standards 
Code) with current State and local amendments and the most recent edition of 
the Federal Americans with Disabilities Act in effect at the time of construction. 

 
1.3 SUBMITTALS: 

 
Provide manufacturer's Literature describing all manufactured products proposed for 
inclusion in the Work of this Section. 

 
PART 2 - PRODUCTS 

 
2.1 GENERAL 

 
A. Numbers indicating hardware items are those of the manufacturer listed, or as 

otherwise indicated.  Hardware finish, unless otherwise noted to be Polished 
Chrome. 

 
B. Furnish hardware with all necessary screws, bolts or other fastenings as 

recommended by the hardware manufacturer. 
 

C. Examine drawings to determine proper hand and other location 
requirements for hardware. 

 
2.2 Shelf standards and brackets:  K-V 82-NAT standards with 182 brackets; K-V 333ZC 

shelf rests. 
 

2.3 LOCKS, CYLINDERS AND KEYING 
 

See door schedule. 
 

2.4 HARDWARE GROUPS: 
 

A. Provide all items identified in the Door Schedule in the Drawings. 
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B. In addition to providing all hardware specified in plans, provide the following 

items unless noted otherwise: 
 

1. All exterior doors: 
 

a. Weather-stripping: Futura Door Weather Stripping, #WS-639 TC-80 in 
Copper, MacMurrey Pacific (415) 552-5500 or equal. 

b. Door bottom:  Pemko #411PKL or equal full mortised drop shoe mortised 
into bottom of door at all Entry doors and at other locations specifically 
noted on the Drawings. 

c. Door bottom at other exterior doors:  Macklanburg-Duncan or equal, 
bronze anodized extruded aluminum door bottom with integral drip and 
neoprene seal at bottom. . 

d. Accessible Thresholds:  Macklanburg-Duncan or equal, bronze anodized 
extruded aluminum accessibility code compliant threshold, full width of 
door frame. 

e. Non-Accessible Thresholds: Macklanburg-Duncan or equal, bronze 
anodized extruded aluminum threshold, full width of door frame. 

 
2. All swinging doors (interior and exterior): 

 
a. Door stops:  Baldwin #4045 or equal base mount door stop OR Baldwin 

#4010 or equal floor mount dome door bumper.  Finish to match lockset.  
Where base mount door stop or floor mount dome door bumper cannot be 
installed, use Hager #CD-212 series hinge pin door stop.  Finish to match 
lockset. 

 
PART 3 - EXECUTION 

 
3.1 INSTALLATION: 

 
A. Mount hardware units at heights indicated in NWWDA I.S. 1.7-87 "Hardware 

Location for Wood Flush Doors," except lock/latch location shall be located to 
comply with Handicapped Accessibility Regulations. 

 
B. Install each hardware item in compliance with the manufacturer's instructions 

and recommendations.  Do not install surface-mounted items until finishes 
have been completed on the substrate. 

 
C. Set units level, plumb and true to line and location. 

 
D. Fasteners: 

1. Furnish necessary screws, bolts, and other fasteners of suitable size and type 
to anchor the hardware in position for long life under hard use. 

2. Where necessary, furnish fasteners with toggle bolts, expansion shields, 
sex bolts, and other anchors approved by the Architect, according to the 
material to which the hardware is to be applied and according to the 
recommendations of the hardware manufacturer. 
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3. Provide fasteners which harmonize with the hardware as to finish and 
material. 

4. Where butts are required to swing 180 degrees, furnish butts of sufficient 
throw to clear the trim. 

 
E. Keying: 

 
1. Factory key and master key locks and cylinders as directed by the Architect. 
2. Furnish three keys for each lock and three master keys. 

 
F. Adjust and Clean: 

 
1. Adjust and check each operating item of hardware and each door, to ensure 

proper operation or function of every unit. Replace units which cannot be 
adjusted to operate freely and smoothly as intended for the application made. 

2. Final Adjustment: Prior to acceptance or occupancy of the work make final 
check and adjustment of all hardware. Clean operating items as necessary for 
proper function and finish of hardware and doors. Adjust door control devices. 

3. Instruct Owner's Personnel in proper adjustment and maintenance of 
hardware and hardware finishes, during the final adjustment of hardware. 

 
3.2 WARRANTIES : At the conclusion of the job, deliver to the Owner full manufacturer's 

warranties for all manufactured products used in the Work. It is the responsibility of the 
Contractor to contact manufacturer's representatives and to register the product 
purchases and installations. Warranties shall be registered in the Owner's name. 
Delivery of completed warranty papers shall be a requirement necessary for the 
issuance of the Certificate of Substantial Completion. 

 
 
END OF SECTION
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SECTION 08800 
GLAZING 

 
 
PART 1 - GENERAL 

 
1.1 THIS SECTION includes glass and glazing. 

 
1.2 QUALITY ASSURANCE: 

 
A. Building Code: California Building Code most recent edition with current State 

and local amendments. 
 

B. Energy Requirements: All materials and workmanship shall comply with the most 
recent editions of the California Code of Regulations, Title 24 (California Building 
Standards Code) with current State and local amendments and the most recent 
edition of the Building Energy Efficiency Standards published by the California 
Energy Commission. 

 
C. Comply with recommendations of the latest edition of the "Glazing Manual" by 

Flat Glass Marketing Association, except where stricter requirements are 
otherwise indicated or recommended by product manufacturer. 

 
D. Comply with applicable standards of the Woodwork Institute of California 

“Manual of Millwork,” most recent edition. 
 

1.3 SUBMITTALS 
 

Provide manufacturer’s Literature describing all manufactured products proposed for 
inclusion in the Work of this Section. 

 
 
PART 2 - PRODUCTS 

 
2.1 GLASS: Thicknesses listed below are minimum. Provide thickness as listed on the 

drawings or as determined by the CBC most recent edition with current State and 
local amendments, local code requirements or manufacturer's recommendations 
whichever is the thicker. 

 
A. Primary Glass: 

1. Type: Type 1 - Transparent Glass, Flat. 
2. Class:  Class 1 - Clear. 
3. Quality: q3 - Glazing select. 
4. Emissivity: Manufacturer’s standard Low ‘E’ glazing units. 

 
B. Tempered:  Primary glass, fully tempered to 4x normal strength in accordance 

with ASTM C 1048; thickness as indicated above. Install fully tempered glass 
with waves horizontal. 
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C. Mirrors: 1/4" polished plate glass, silver quality, free from defects, sized as 

shown on drawings. 
 

2.2 GLAZING MATERIALS: 
A. Provide all setting materials recommended by glass manufacturer. 

 
B. Install glass with glazing compound according to manufacturer’s written 

Installation Instructions.  Include all cleaning agents, glazing points, stops or 
other materials needed for complete and proper installation according to the 
manufacturer’s printed Installation Instructions. 

 
C. Glass set in wood sash with putty and stops shall comply with W.I.C. Premium 

Grade Standards for glass. 
 

D. Provide other materials, not specifically described but required for a complete and 
proper installation, as selected by the Contractor subject to the approval of the 
Architect. 

 
PART 3 - EXECUTION 

 
3.1 SURFACE CONDITIONS 

 
A. Examine the areas and conditions under which work of this Section will be 

performed. Correct conditions detrimental to timely and proper completion of 
the Work.  Do not proceed until unsatisfactory conditions are corrected. 

 
B. Clean glazing channels, stops, and rabbets to receive the glazing materials, 

making free from obstructions and deleterious substances which might impair 
the work. 

 
1. Remove protective coatings which might fail in adhesion or interfere 

with bond of sealants. 
2. Comply with manufacturers’ instructions for final wiping of surfaces 

immediately prior to application of primer and glazing compounds or tapes. 
3. Prime surfaces to receive glazing compounds in accordance with 

manufacturer’s recommendations. 
 

3.2 INSTALLATION 
 

A. Glaze in accordance with referenced standard and recommendations of window 
assembly manufacturer. 

 
B. Inspect each piece of glass immediately prior to start of installation. 

 
1. Do not install items which are improperly sized, have damaged edges, or are 

scratched, abraded, or damaged in any other manner. 
2. Do not remove labels from glass until so directed by the Architect. 
3. Install glass so distortion waves, if present, run in the horizontal direction. 
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C. Locate setting blocks at sills one quarter of the width of the glass in from each 

end of the glass, unless otherwise recommended by the glass manufacturer. 
 
 

1. Use blocks of  proper size to support the glass in accordance with the 
manufacturer’s recommendations. 

2. Provide spacers to separate glass from stops; except where 
continuous glazing gaskets or felts are provided. 

 
a. Locate spacers no more than 24” apart, and no closer than 12” to a 

corner. 
b. Place spacers opposite one another. 
c. Make bite of space on glass 1/4” or more. 

 
D. Miter-cut and seal the joints of glazing gaskets in accordance with the 

manufacturer’s recommendations, to provide watertight and airtight seal at 
corners and other locations where joints are required. 

 
3.3 SAFETY GLAZING: 

 
A. Hazardous locations; All glazed lights in hazardous locations as defined in 

the most recent edition of the CBC shall be tempered. 
 

B. Certain windows: All glazing in windows whose edge is within 12” horizontally of 
a door shall be tempered. All glazing whose lowest edge is less than 18” above 
the finished floor or walking surface shall be tempered. 

 
3.4 PROTECTION, REPLACEMENT and CLEANING 

 
A. Protect glass from breakage after installation by promptly installing streamers or 

ribbons, suitable attached to the framing and held free from glass. 
 

B. Replace Glass which is broken or otherwise damaged just prior to substantial 
completion. Wash and polish glass inside and out just prior to owners acceptance. 

 
 

3.5 WARRANTIES: At the conclusion of the job, deliver to the Owner full manufacturer's 
warranties for all manufactured products used in the Work. It is the responsibility of the 
Contractor to contact manufacturer's representatives and to register the product 
purchases and installations. Warranties shall be registered in the Owner's name. 
Delivery of completed warranty papers shall be a requirement necessary for the 
issuance of the Certificate of Substantial Completion. 

 
 
END OF SECTION
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SECTION 09250 
GYPSUM BOARD 

 
PART 1 - GENERAL 

 
1.1 THIS SECTION includes gypsum wallboard and related work where shown on the 

Drawings, as specified herein, and as needed for a complete and proper installation. 
 

1.2 QUALITY ASSURANCE:  
 

A. Building Code: California Building Code most recent edition with current State 
and local amendments. 

 
B. Comply with requirements of the most recent edition of GA-216 

"Recommended Levels of Application and Finishing of Gypsum Board" 
published by the Gypsum Association, 810 First Street NE, 
#510, Washington, D.C. 20002 

 
C. Comply with requirements of the most recent edition of GA-214 "Recommended 

Specifications of Gypsum Board Finish" published by the Gypsum Association, 
810 First Street NE, #510, Washington, D.C. 20002. 

 
1.3 SUBMITTALS: 

Provide manufacturer's Literature describing all manufactured products proposed for 
inclusion in the Work of this Section. 

 
PART 2 - PRODUCTS 

 
2.1 GYPSUM BOARD: 

 
A. Type/Thickness: See Room Finish Schedule. 

 
B. Manufacturer:  US Gypsum, Georgia Pacific. 

 
2.2 ACCESSORIES: 

 
A. Corner and Edge Trim:  Manufacturer's standard galvanized steel, beaded 

units with flanges for concealment in joint compound. 
 

B. Joint Compound, Tape, Miscellaneous Materials: As manufactured or 
recommended by gypsum board manufacturer for the application indicated. 

 
C. Screws: As recommended by gypsum board manufacturer. 

 
D. Sealant:  Waterproof compound made or recommended by gypsum board 

manufacturer. 
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PART 3 - EXECUTION 
 

3.1 COMPLY with applicable requirements of referenced quality standards, except 
where more detailed or more stringent requirements are indicated by the 
manufacturer. 

 
 

3.2 WALL/PARTITION BOARDS:  Install vertically to avoid butt end joints wherever 
possible.  At high walls or other conditions where butt end joints are unavoidable, 
install boards horizontally with end joints staggered over studs. 

 
3.3 SCREWING:  As recommended by manufacturer. 

 
3.4 TRIM: 

 
A. Install metal corner beads at all exterior corners. 
B. Install metal edge trim wherever edge of gypsum board would otherwise 

be exposed or semi-exposed. 
 

3.5 SEALING:  Fully seal all edges and penetrations through gypsum board in bathrooms, 
kitchen and other areas subject to moisture or water. Clean and pre-treat surfaces to 
receive sealant in accordance with manufacturer's instructions. 

 
3.6 FINISHING: 

 
A. All gypsum board surfaces to achieve Level 5 finish as per GA-214 

specifications. 
 

B. Apply treatment at all joints, trim flanges, penetrations and fasteners as required 
to provide smooth flat, true surface for painting. 

 
3.7 WARRANTY:  During the first year of occupancy, the Contractor shall inspect the 

gypsum board finish for cracks, nail pops and other finish imperfections and shall 
repair and repaint all such imperfections in the finish at no cost to the Owner. 

 
 
END OF SECTION 
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SECTION 09610  
CONCRETE MOISTURE CONTROL SYSTEM FOR APPLIED FLOORING 

 
PART 1 - GENERAL 

 
1.1 DESCRIPTION 

 
A. This Section includes: Provision of concrete moisture and alkalinity control system 

to new and existing interior concrete surfaces scheduled to receive moisture 
sensitive floor coverings. 

 
B. Testing for concrete moisture-vapor emission and alkalinity levels. 

1. All testing to be conducted by Owners independent 3rd party testing lab. 
Conduct testing per ASTM F1869 and ASTM F 2170 standard. 

 
1.2 QUALITY ASSURANCE: 

 
A. Building Code:  California Building Code most recent edition with current State 

and local amendments. 
 

B. Source Limitations: Obtain specified products from one source from a single 
manufacturer with resources to provide products of consistent quality in 
appearance and physical properties without delaying the work. 

 
C. Manufacturer Qualifications: Company with minimum of 5 years in manufacturing 

modified polymer-based  (non-silicate) concrete moisture-vapor emission and 
alkalinity control products, and capable of providing field service representation 
during construction. Company is to be the exclusive manufacture of specified 
moisture control system, underlayment primer and underlayment. Resellers are 
not permitted as to ensure single source responsibility of product utilized. 

 
D. Installer Qualifications: Manufacturer direct installation or certified applicator to 

have a minimum of 3 years of successful experience in applying concrete 
moisture-vapor emission control systems; all personnel trained and approved in 
writing by manufacturer. 

 
1. Provide certified installer certificate. 

 
2. Provide job history depicting installation experience and jobs completed. 

Provide a minimum of 5 projects of like scope and size. 
 

3. Provide copy of warranty request document to be submitted to moisture 
control system manufacturer for specified project. 

 
E. Regulatory Requirements: Comply with the rules of the governing air quality 

management district covering architectural coatings. Product shall meet volatile 
organic compound (VOC) requirements applicable at time of application. 
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1.3 SUBMITTALS 
 

A. Product Data: Submit manufacturer’s literature for each type of membrane 
including Manufacturer’s technical data, MSDS, installation instructions for 
concrete moisture-vapor control system. 

 
B. Product Performance Test Reports: From a qualified independent testing 

agency indicating concrete moisture-vapor control system complies with 
specified performance requirements for ASTM E96, D1308, D4541 and V.O.C. 
Content. 

 
1.4 DELIVERY, STORAGE, AND HANDLING 

 
A. Deliver materials to site in manufacturer’s original, unopened, undamaged 

containers with identification labels intact. 
 

B. Store materials in a dry, secure area protected from exposure to harmful weather 
conditions and at temperature levels as recommended by manufacture 

 
1.5 PROJECT CONDITIONS 

 
A. Conduct moisture-vapor emissions, relative humidity and alkalinity testing within 

temperature and conditions as recommended per ASTM F 1869 and F 2170 
standards. 

 
B. Environmental Limitations:  Comply with concrete moisture-vapor control 

system manufacturer’s written instructions for substrate temperature, ambient 
temperature, humidity, ventilation, and other conditions affecting system 
installation. 

 
C. Close spaces to traffic during application of concrete moisture-vapor control 

system and for not less than 12 hours afterwards, unless manufacturer 
recommends longer period. 

 
1.6 WARRANTY 

 
A. Extended Warranty: Written warranty as provided by manufacturer against 

failure of finish flooring system due to excess concrete moisture-vapor 
emission and alkalinity. Warranty is to include replacement of finish flooring 
material, flooring adhesive, concrete moisture-vapor control system, and all 
associated labor costs. 

 
1. Warranty Period: Minimum 10 years. Coverage includes the following: 

 
a. Manufacturing defects. 

 
b. Warranty to be additionally signed by certified applicator for 

Installation defects and workmanship. 
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c. Single-source warranty for systems consisting of moisture control 
barrier and underlayment by one manufacturer when utilized. 

 
PART 2 - PRODUCTS 

 
2.1 CONCRETE VAPOR EMISSION CONTROL SYSTEM 

 
A. Products: Subject to compliance with requirements, provide one of the following 

Systems: 
 

1. Vapor Emission System: “Vapor-Green FC” by 
Advanced Moisture Control, Inc., www.vaporsafe.com, 
(949) 788-1490 

 
B. Moisture-Vapor Control System: Two-component, synthetic polymer chemistry 

capable of meeting specified performance requirements. 
 

1. Microbial Resistance: Polymer formulation shall be resistant to the growth 
of mold, mildew and micro-organisms. 

2. Environmental Properties: Non-corrosive, non-marine pollutant, non-
flammable and Shall not contain harmful fumes or vapors when in a wet 
mixed or unmixed state. 

3. Compatibility: All floor finishes, adhesives and primers. 
4. Physical Properties: 

 
Physical Property Test Method Acceptable Value 
Concrete 
Adhesion 

ASTM D4541 Min. 500 psi 

Water Vapor Trans. ASTM E96 Min. 85% 
Reduction 

Alkali & Acid 
Resistance 

ASTM D4541 14pH, No effect 

Volatile Organic 
Content 

EPA Method24 70 g/liter or less 

Hydrostatic 
Pressure 

 .45 psi 

Relative Humidity ASTM F2170 Resistant to 100% 

 
5. Acrylic, latex, silicate formulations, moisture tolerant adhesives, 

and other single-component products are not acceptable. 
 

2.2 MOISTURE TEST KITS 
 

A. Calcium Chloride, Relative Humidity and pH Testing kits. 
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1. Moisture-Vapor Emission: Prepackaged anhydrous calcium chloride test 

kits conforming to requirements of ASTM F 1869. 
2. Alkalinity: Concrete pH test using calibrated digital 1 – 14 wide range 

pH meter to determine alkalinity level in accordance with ASTM F 
710. 

3. Relative Humidity: Relative humidity concrete moisture testing equipment 
that conforms to ASTM F 2170 standard. 

 
2.3 ACCESSORY MATERIALS 

 
A. Cement Overlay: Portland cement-based cement compound, compatible with 

flooring adhesive for scheduled finish flooring material, and applied to areas as 
recommended by moisture control manufacturer. Gypsum based products are 
not acceptable. Minimum underlayment cured strength: 4100 psi. 

 
1. Cementious Underlayment: “Syment SC” by 

Advanced Moisture Control, Inc. www.vaporsafe.com 
, (949) 788-1490 

 
PART 3 - EXECUTION 

 
3.1 EXAMINATION 

 
A. Pre installation Moisture Testing:  Conduct pre installation concrete moisture-

vapor emissions, relative humidity and alkalinity testing of existing concrete 
slabs, on all interior concrete slab areas to receive finish flooring. 

 
B. Examine concrete substrates, with Installer present, for compliance with 

requirements for installation of concrete moisture-vapor and alkalinity control 
system.  Proceed with installation only after unsatisfactory conditions have 
been corrected. 

 
3.2 PREPARATION 

 
A. Surface Preparation: Scarify concrete slab surfaces to receive system treatment 

by mechanical means as recommended by manufacturer of moisture-control 
system (no exceptions). Acid etching is not allowed. Treat surface irregularities 
after application of moisture vapor emission control system with approved 
manufacturers cement underlayment material. 

 
B. Cleaning Surfaces: Remove all defective material and foreign matter such as 

dust, adhesives, leveling compounds, paint, dirt, floor hardeners, bond breakers, 
oil, grease, curing agents, form release agents, efflorescence, laitance, metal 
shot, drywall mud, crack and joint compounds, etc. Use of an industrial auto-
scrubber may be necessary on prepared slabs with excess dust. 

 
C. Crack and Joint Preparation: Vacuum, clean and seal all cracks and joints with 

moisture-control system. Utilize a paint brush to coat the interior walls of the 
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prepared crack, and then fill with a flexible sealant recommended by 
manufacturer. 

 
 

3.3 APPLICATION 
 

A. Coordinate with work of Section 09650-Resilient Flooring. 
 

B. Apply system in accordance with manufacturer’s written instructions. 
Saturate concrete surfaces, cracks, and joints. 

 
1. Apply vapor barrier by squeegee and roller application to saturate 

concrete surfaces. 
2. Conform with manufacturer’s requirements for coverage rates and number 

of applications as needed to meet specified performance requirements. 
 

3.4 FIELD QUALITY CONTROL 
 

A. Conduct post-installation moisture testing for moisture-vapor emissions and alkalinity, 
at areas receiving concrete moisture-vapor control system. Verify the following 
results: 

 
1. Maximum moisture levels of 3.0 lbs per 1000 sq ft per 24 hours or less 

 
B. If test results do not meet specified levels, apply additional moisture-vapor emission 

control material, or take other corrective action as recommended by manufacturer of 
concrete moisture-vapor control system to meet requirements at no additional cost to 
Owner.  Retest and take corrective action, at no additional cost to Owner, until test 
results meet the specified results. 

 
3.5 PRIMER AND CEMENT OVERLAY 

 
A. After application and curing of moisture-vapor control material, and post- installation 

moisture testing with satisfactory results is complete, install manufacturer 
recommended primer and cement overlay at areas to receive resilient finish flooring 
materials.  Install to minimum thickness required to provide a smooth and continuous 
substrate suitable to receive finish flooring as necessary. 

 
3.6 PROTECTION 

 
A. Protect moisture-vapor control system, and cementitious underlayment, from 

damage and surface moisture, during time prior to installation of finish flooring 
materials. 

END OF SECTION
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SECTION 09650 
RESILIENT FLOORING 

 
 
PART 1 - GENERAL 

 
1.1 THIS SECTION includes provision and installation of resilient flooring and accessories 

where shown on the Drawings, as specified herein, and as needed for a complete and 
proper installation, including, but not limited to: 

 
A. Sheet vinyl flooring. 

 
B. Preparation of slab surface 

 
1.2 QUALITY ASSURANCE: 

 
A. Building Code: California Building Code most recent edition with current State 

and local amendments. 
 

B. All resilient flooring and base shall meet or exceed the requirements of ASTM E-
84-70 for flame spread, fuel contribution and smoke density. 

 
C. All resilient flooring and base shall be of the same mill run. Normal 

manufacturing tolerances on colors are acceptable. 
 

D. Fire Test Performance: When tested in accordance with ASTM E648, Flooring 
Radiant Panel Test, resilient flooring shall have a Critical Radiant Flux of not less 
than 0.45-watts per sq. cm. When tested in accordance with ASTM E662 resilient 
flooring shall develop a smoke density less than 450. 

 
E. Installers Qualifications: A minimum of three installations of an extent comparable 

to that of this Project. 
 

F. All materials shall comply with the requirements of Air Quality Management 
District (AQMD) Rule 1168 governing the emission of Volatile Organic 
Compounds. 

 
1.3 SUBMITTALS: 

 
A. Product data: Within 60 calendar days after the Contractor has received 

the Owner's Notice to Proceed, submit: 
1. Manufacturer's specifications and other data needed to prove 

compliance with the specified requirements; 
2. Four 12" x 12" samples of sheet flooring, and accessories of each type, 

color, and pattern required in the specified grades from the proposed 
manufacturers; 

3. Manufacturer's recommended installation procedures which, when approved 
by the Architect, will become the basis for accepting or rejecting actual 
installation procedures used on the Work. 
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B. Seaming Diagram:  Submit a seaming diagram for all seams proposed in sheet 

products. 
 

C. Maintenance Practices:  Two copies of manufacturer's recommended cleaning 
and maintenance procedures, materials and suggested schedule for cleaning, 
stripping and re-waxing. 

 
1.4 PRODUCT HANDLING 

 
A. Comply with pertinent provisions of Section 01640. 

 
B. Flooring material in anyone room or area shall be from one manufacturer’s 

run. Containers shall be clearly marked with run number. 
 

C. Store all materials at the job site at a minimum temperature of 70 degrees F. 
for not less than 72 hours before installation. 
 

D. Materials shall not be delivered to the site until they can be stored and installed in 
a closed in, air-conditioned space. 

 
 

1.5 EXTRA STOCK: Deliver to the Owner for his use in future modifications an extra 
stock as listed below, packaging each type of material separately, distinctly marked, 
and adequately protected against deterioration. 

 
A. Tile Flooring: Furnish not less than one box for each 50 boxes or fraction thereof, 

for each type, color and pattern installed. 
  

1.6 TESTING 
 

A. Water Vapor Emission: Calcium Chloride testing meeting the requirements of 
ASTM F1869 to yield 3 lb. water vapor emission rate (maximum). 
 

B. Relative Humidity: Relative Humidity testing meeting the requirements 
of ASTM F2170 to yield moisture content of: 
1. Internal Testing: 85% (maximum). 
2. Surface Testing: 75% (maximum). 

 
PART 2 - PRODUCTS 

 
2.1 ACCEPTABLE MANUFACTURERS 

 
A. Mendocino County has selected specific flooring products and adhesives as 

county standards to ensure uniformity in our maintenance and replacement 
programs. Unless specifically stated, no other products will be accepted. 
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2.2 FLOORING MATERIALS: 
 

A.  Resilient tile shall be the county standard product, Armstrong Standard Excelon 
vinyl 12” x 12” x 1/8” Imperial Texture, Pearl White #51803 unless color selection 
is noted on the plans. No substitutions. 
 

B. Floor Leveling Latex: Industrial Products, Dura-Tex leveling compound. 
 

C. Resilient base shall be the county standard Burke Base Thermoset 
Rubber type TS wall base, 4” coved, 523 brown black. No substitutions. 

 
2.3 ACCESSORIES 

 
A. Subfloor Filler: White premix latex; type recommended by flooring material 

manufacturer.  
 

B. Adhesives. The following adhesive products have been selected as the county 
standard products for installing any of the above flooring products. No 
substitutions. 
1. Vinyl Tile adhesive shall be Mapei Ultrabond ECO 300 Professional Solid 

Vinyl Flooring Adhesive. 
2. Resilient base adhesive shall be Mapei Ultrabond ECO 575 Premium Wall 

Base Adhesive. 
 

C. Concrete Sealer: Under all resilient flooring products.  See Specification Section 
09610 - Concrete Moisture Control System for Applied Flooring. 

 
D. Wax: Types recommended by flooring manufacturer. 

 
E. Cleaning and Curing compounds: as recommended by manufacturer. 

 
F. Other Materials: Provide other materials, not specifically described but required for 

a complete and proper installation, as selected by the Contractor subject to the 
approval of the Architect. 

 
 
PART 3 - EXECUTION 

 
3.1 TESTING: Perform testing for Moisture Vapor Emission and Relative Humidity on a 

slab floor areas scheduled to receive resilient flooring. Do not install any flooring until 
testing results meet the requirements of Paragraph 1.6 of this Section. Contractor 
must provide test reports certifying that required test results have been achieved 
prior to commencing installation of resilient flooring. 

 
3.2 IF NECESSARY, REMEDIATE excess vapor emission or moisture content 

identified by testing procedures using methods approved in advance by the 
flooring manufacturer. 

 
3.3 RETEST after remediation work and obtain testing results with acceptable results 
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before installation of resilient flooring. Contractor must provide test reports certifying 
that required test results have been achieved prior to commencing installation of 
resilient flooring. 
 

3.4 SURFACE CONDITIONS:  Examine the areas and conditions under which work of 
this Section will be performed.  Correct conditions detrimental to timely and proper 
completion of the Work.  Do not proceed until unsatisfactory conditions are corrected. 

 
A. Depressions and projections that may be visible in the finished work shall be filed 

and removed. Foreign matter that may destroy bond shall be removed. 
B. Starting of work by flooring contractor will be considered as acceptance 

of existing conditions as suitable for his work. 
 

3.5 JOB CONDITIONS 
 

A. Environmental Requirements: Maintain the temperature in spaces to receive 
resilient flooring materials between 70-deg. F. and 90-deg. F. for a minimum of 48-
hours prior to, curing, and after installation. After installation, maintain a minimum 
temperature of 55-deg. F. 

 
B. Flooring shall not be laid until a sufficient length of time has elapsed after the heat 

has been turned on to insure that the moisture in or under the slab has vaporized 
sufficiently that the installation will not be affected. 

 
C. Install resilient flooring and accessories after other finishing operations have been 

completed. 
 

D. Do not install over uncured concrete slabs. 
 

E. Provide for continuous ventilation during installation using as close to 100-percent 
outside air as possible. 

 
F. Use adhesives in strict accordance with manufacturer's recommendations, and 

ventilate area with maximum outside air for a period of not less than 48-hours 
after installation. 

 
3.6 PREPARATION 

 
A. Verify that substrate is smooth, level, at required finish elevation and without more 

than 1/8" in 10'-0" variation from level or slopes shown on the Drawings. 
 

B. Verify that sub-surfaces are clean, dry, and free of grease, construction 
films, and other coatings that would interfere with adhesive or smoothness 
of finish flooring. 

 
C. Prior to laying materials, clean the surfaces to be covered, and inspect the 

subfloor. Wash, broom clean or vacuum surfaces to be covered with vinyl flooring 
as per the recommendations of the manufacturer’s installation instructions, and 
inspect subfloor. Clean and inspect wall surfaces scheduled to receive rubber 
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base as per the recommendations of the manufacturer’s installation instructions. 
 

D. Apply, trowel, and float filler to leave a smooth, flat, hard surface. 
 

E. Prohibit traffic from area until filler is cured. 
 

F. Vacuum clean substrate. 
 

G. Apply concrete slab primer, if recommended by resilient-flooring 
manufacturer and adhesive manufacturer.  Apply according to manufacturer's 
recommendations. 

 
H. Provide concrete sealer as listed in Paragraph 2.3 of this Section at all concrete 

slab areas to receive resilient flooring. Apply per manufacturer's 
recommendations. 

 
3.7 INSTALLATION - GENERAL: 

 
A. Install materials only after finishing operations, including painting, have been 

completed and after permanent heating system is operating. 
 

B. Verify that moisture content of concrete slabs, building air temperature, and relative 
humidity are within the limits recommended by the manufacturers of the materials 
used. 

 
C. Maintain reference markers, holes, and openings that are in place or plainly 

marked for future cutting by repeating on the finish surface as marked in the sub-
floor. Use chalk or other non-permanent marking device. 

 
3.8 APPLICATION OF ADHESIVES 

 
A. Mix and apply adhesives in accordance with manufacture's instructions. 

 
B. Provide safety precautions during mixing and applications as recommended. 

 
 

3.9 INSTALLATION OF VINYL TILE 
 

A. Lay out tile pattern to ensure equal size cut pieces on each wall. 
 

3.10 INSTALLATION OF CONCRETE SEALER 
 

Under the provisions of Specification Section 09610 - CONCRETE MOISTURE 
CONTROL SYSTEM FOR APPLIED FLOORING. 

 
3.13 PROTECTION 

 
Prohibit traffic on floor finish for 48 hours after installation. 
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3.14 DEFECTIVE WORK: Tile out of square, varying in dimension or color, cracked, 
broken defaced, pitted or soft-surfaced; or containing foreign matter will be 
considered as defective material. Material bleeding, loosening, or curling, inaccurate 
alignment or mismatching, will be considered as defective workmanship. Remove 
and replace all such defective work at no additional cost to the Owner. 

 
3.15 CLEAN UP: Remove from the site all debris and waste resulting from work under this 

Section. Provide and maintain adequate protection of floor tile by covering with clean 
sheathing paper, or similar approved means until building is accepted by the Owner. 
 

3.16 INITIAL STRIP AND WAX: After work is otherwise complete, mop and scrub floors 
clean, free of dirt, adhesive, foreign matter, and other blemishes from exposed 
surfaces. Strip the entire floor using neutral cleaner recommended by the 
manufacturer of the resilient tile. Provide two coats of wax sealer per manufacturer’s 
instructions. 

 
3.17 For all manufactured products, follow manufacturer’s installation instructions and 

details as specifically modified by the Drawings and Specifications using materials 
and methods described in the installation instructions.  Contractor shall provide any 
and all cleaning agents, bonding agents, underlayment, fasteners, adhesives, 
mounting devices, special fittings, or other specialty items called for in the installation 
instructions in order to assure proper installation.  All such items required by the 
installation instructions shall be provided by the Contractor at no additional cost to the 
Owner. 

 
3.18 WARRANTIES:  At the conclusion of the job, deliver to the Owner full manufacturer’s 

warranties for all manufactured products used in the Work. It is the responsibility of the 
Contractor to contact manufacturer’s representatives and to register the product 
purchases and installations. Warranties shall be registered in the Owner’s name.  
Delivery of completed warranty papers shall be a requirement necessary for the 
issuance of the Certificate of Substantial Completion. 
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SECTION 09900 
PAINTING 

 
PART 1 - GENERAL 

 
1.1 THIS SECTION includes painting and finishing of all exposed interior and exterior 

surfaces where shown on the Drawings, as specified herein, and as needed for a 
complete and proper installation. 

 
A. Definitions: 

1. “Paint,” as used herein, means coating systems materials including primers, 
emulsions, epoxy, enamels, sealers, fillers, and other applied materials whether 
used as prime, intermediate, or finish coats. 

 
B. Work included:  Unless specifically noted otherwise, provide paint finish system for all 

building elements which are exposed to view in the completed Work. 
 

C. Work not included: 
1. Unless otherwise indicated, painting is not required on surfaces in concealed areas 

and inaccessible areas such as furred places, foundation spaces, utility tunnels, 
pipe spaces, and duct shafts. 

2. Metal surfaces of anodized aluminum, stainless steel, chromium plate, copper, 
bronze, and similar finished materials will not require painting under this Section 
except as may be so specified. 

3. Do not paint moving parts of operating units; mechanical or electrical parts such as 
valve operators; linkages; sensing devices; and motor shafts, unless otherwise 
indicated. 

4. Do not paint over required labels or equipment identification, performance rating, 
name, or nomenclature. 

 
1.2 QUALITY ASSURANCE: 

 
A. Building Code: California Building Code most recent edition with current State and 

local amendments. 
 

B. Paint coordination: 
 

1. Provide finish coats which are compatible with the prime coats actually used. 
2. Review other Sections of these Specifications as required, verifying the prime coats 

to be used and assuring compatibility of the total coating system for the various 
substrata. 

3. Upon request, furnish information on the characteristics of the specific finish 
materials to assure that compatible prime coats are used. 

4. Provide barrier coats over noncompatible primers, or remove the primer and reprime 
as required. 

5. Notify the Architect in writing of anticipated problems in using the specified 
coating systems over prime coatings supplied under other Sections. 

 
1.3 SUBMITTALS: 
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A. Provide Manufacturer's Literature describing all manufactured products proposed 

for inclusion in the Work of this Section. 
 

B. Provide Manufacturer's recommended Installation Instructions and Finish System 
Specifications for use on each surface type scheduled to receive finishes.  Maintain 
copy of Finish System Schedule at job site. 

 
1.4 JOB CONDITIONS 

 
A. Do not apply solvent-thinned paints when the temperature of surfaces to be painted and 

the surrounding air temperatures are below 45 degrees F. Unless otherwise permitted by 
the manufacturers’ printed instructions as approved by the Architect. 

 
B. Weather conditions: 

 
1. Do not apply paint in snow, rain, fog, or mist; or when the relative humidity exceeds 

85%; or to damp or wet surfaces unless otherwise permitted by the manufacturers’ 
printed instructions as approved by the Architect. 

2. Applications may be continued during inclement weather only within the temperature 
limits specified by the paint manufacturer as being suitable for use during application 
and drying periods. 

 
PART 2 - PRODUCTS 

 
2.1 SCOPE: 

 
A. Provide all products required for finishes described on Exterior Elevations of the drawings 

for exterior of building, as described in the Interior Room Finish Schedule of the Drawings 
for interior finishes or as required to fully coat and protect all exposed interior and exterior 
surfaces. 

 
B. Where no finish is specified for exposed surfaces on Exterior Elevations or Room Finish 

Schedule, use the finish system listed in the Painting Schedule in Part 2 of this Section 
which is specified for the type of material to be covered. Where the material to be covered 
is not listed in Part 2 of this Section, provide a paint finish system for the material which is 
recommended for use on that material as manufactured by the approved paint 
Manufacturer. 

 
2.2 MANUFACTURERS 

 
A. Interior and Exterior Paint:  Benjamin Moore or equivalent products of other 

manufacturers, when approved in advance by the Architect. 
 

B. Exterior Stain: Benjamin Moore or equivalent products of other 
manufacturers when approved in advance by the Architect. 

 
C. Interior Lacquer Finish:  U.S. Cellulose or equivalent products of other 

manufacturers when approved in advance by the Architect. 
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D. Exterior Oil Finish:  Benjamin Moore or equivalent products of other 

manufacturers when approved in advance by the Architect. 
 
2.3 UNDERCOATS and THINNERS: 

 
A. Provide undercoat paint produced by the same manufacturer as the finish coat. 

 
B. Use only the thinners recommended by the paint manufacturer, and use only to the 

recommended limits. 
 

C. Insofar as practical, use undercoat, finish coat, and thinner materials as parts of a 
unified system of paint finish. 

 
2.4 FINISH COLORS: 

 
A. Architect will select all finish top coat colors from the full range of the paint 

manufacturer’s color line.  A maximum of three exterior and four interior colors will be 
specified.  Contractor may provide paint systems using one of the following options: 

 
1. Use paint system of the manufacturer whose color was selected. 
2. Specially mix the color chosen by Architects approval. 

 
B. Interior Colors:  To be chosen. 

 
C. Exterior Colors: To be chosen. 

 
2.5. APPLICATION EQUIPMENT 

 
A. For application of the approved paint, use only such equipment as is recommended for 

application of the particular paint by the manufacturer of the particular paint, and as 
approved by the Architect. 

 
Prior to use of application equipment, verify that the proposed equipment is actually 
compatible with the material to be applied, and that integrity of the finish will not be 
jeopardized by use of the proposed equipment. 

 
2.6 FINISH SYSTEMS (Note:  Paint Finish Systems referenced in this Schedule are products of  

Benjamin Moore Paint unless noted otherwise.  Equivalent Paint Systems of other paint 
manufacturers will be accepted.) 

 
 

FINISH No. H-1 
Clear Oil Finish for exposed Redwood decks and railings, wood siding or trim not scheduled 
for stain or paint finish. ( Benjamin Moore C323-10 product ) 

 
3 coats clear Benjamin Moore or equivalent penetrating oil finish. ( Note: backprime 
all surfaces to receive clear oil finish prior to installation.) 
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FINISH No.  H-2 
Stain Finish for exterior siding and trim 

 
1 coat 637-XX Benjamin Moore Arborcoat Semi-Transparent Stain 

or 
1 coat 640-XX Benjamin Moore Arborcoat Solid Coat Stain. 

 
FINISH No. H-3 
Opaque finish for exterior wood surfaces, Satin Finish 

 
1 coat  023 Fresh Start  Exterior Wood Primer 
2 coats  N103-XX Moorgard Low Lustre House Paint 

  
FINISH No. H-4 
Opaque finish for exterior wood surfaces, Semi-Gloss Finish 

 
1 coat  023 Fresh Start  Exterior Wood Primer 
2 coats N096-XX Moorglo Soft Gloss House Paint 

 
FINISH No. H-5 
Painted finish for exposed ferrous metal 

 
1 coat P06 Super Spec HP Alkyd Metal Primer  
2 coats P29 DTM Acrylic Semi-Gloss 

 
FINISH No. H-6 
Painted finish for exposed galvanized metal: pretreatment as recommended by 
Manufacturer. 

 
1 coat P04 Super Spec HP Latex Metal Primer  
2 coats P29 DTM Acrylic Semi-Gloss 

 
FINISH No. H-7 
Opaque for gypsum board, flat finish, latex. 
 

1 coat 372 Eco Spec WB Primer 0 VOC  
2 coats N373 Eco Spec WB Flat 0 VOC  

 
FINISH No.  H-8 
Opaque for gypsum board in bathrooms, kitchen, utility rooms, semi-gloss finish, 
latex. 

 
1 coat 372 Eco Spec WB Primer 0 VOC 
2 coats 376 Eco Spec WB Semi-Gloss 0 VOC  
 

FINISH No.  H-9 
Opaque for wood paneling, wood trim, doors and cabinets, semi-gloss finish, 
acrylic latex. 
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1 coat 372 Eco Spec WB Primer 0 VOC 
2 coats 376 Eco Spec WB Semi-Gloss 0 VOC 

 
FINISH No. H-10 
Clear Finish for interior wood surfaces 

 
2 coats 422-00 Stays Clear Gloss 

                                              or 
2 coats 423-00 Stays Clear Satin 

 
FINISH No. H-11 
Clear Lacquer finish for interior cabinets, paneling and trim. 

 
1 coat S157 Mac Lac Sanding Sealer 
2 coats F231 Mac Lac High Solid Satin Clear 

 
 

FINISH No. H-12 
Stain and  Lacquer finish for interior cabinets, paneling and trim. 

 
1 coat 0234-XX Benwood Penetrating Stain  
2 coats F231 Mac Lac High Solid Satin Clear 

 
FINISH No H-13 
Clear Urethane finish on wood floors, doors and trim. 

 
2 coats 422-00 Stays Clear Acrylic Polyurethane Gloss                               

or 
2 coats 423-00 Stays Clear Acrylic Polyurethane Satin 

 
 

FINISH No H-14 
Stain and Urethane finish on wood floors, doors and trim. 

 
1 coat 234-XX Benwood Penetrating Stain 
2 coats 422-00 Stays Clear Acrylic Polyurethane Gloss  

or 
2 coats 423-00 Stays Clear Acrylic Polyurethane Satin 

 
 
 

FINISH No H-15 
Clear Marine Spar Varnish on wood floors, countertops, doors and trim. 

 
1 coat 650-08 Master Marine Spar Varnish (thinned 10%)  
2 coats 650-08 Master Marine Spar Varnish 

 
FINISH No. H-16 
Clear Oil Finish for ceilings, beams and wood trim. 

 
1 coat 50% Turpentine and 50% Boiled Linseed Oil 
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1 coat 25% Turpentine and 50% Boiled Linseed Oil 
 
 
 

FINISH No. H-17 
Oil Finish for Butcher Block Countertops  

3 coats sterile mineral oil 
 
FINISH No. H-18 
Wallpaper wall covering 

 
Follow Manufacturer’s Instructions for wall surface treatment and wallpaper installation. 

 
FINISH No. H-19 
Sealer over ceramic tile and stonework. 

 
Obtain information for each tile or stone product used in the job from the Manufacturer 
of the product.  Apply Manufacturer’s recommended sealer product or products using 
the methods recommended by the Manufacturer.  Provide sealer products to satisfy 
recommended coverages and thicknesses for each application. 

 
Follow sealer manufacturer’s written installation instructions for each product and 
application. 

 
FINISH No. H 20 
Opaque for gypsum board, eggshell finish acrylic laytex. 

 
1 coat 372 Eco Spec WB Primer 0 VOC 
2 coats 374 Eco Spec WB Eggshell 0 VOC 

 
2.7 OTHER MATERIALS 

 
A. Provide other materials, not specifically described but required for a complete and proper 

installation, as selected by the Contractor subject to the approval of the Architect. 
 
PART 3 - EXECUTION 

 
3.1 SURFACE CONDITIONS 

 
A. Examine the areas and conditions under which work of this Section will be performed. 

Correct conditions detrimental to timely and proper completion of the Work.  Do not 
proceed until unsatisfactory conditions are corrected. 

 
3.2 MATERIALS PREPARATION 

 
A. General: 

 
1. Mix and prepare paint materials in strict accordance with the 

manufacturers’ recommendations as approved by the Architect 
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2. When materials are not in use, store in tightly covered containers. 
3. Maintain containers used in storage, mixing, and application of paint in clean 

condition, free from foreign materials and residue. 
 

B. Stirring: 
1. Stir materials before application, producing a mixture of uniform density. 
2. Do not stir into the material any film which may form on the surface, but remove the 

film and, if necessary, strain the material before using. 
 
3.3 SURFACE PREPARATION 

 
A. General 

1. Perform preparation and cleaning procedures in strict accordance with the paint 
manufacturer’s recommendations as approved by the Architect. 

2. Remove removable items which are in place and are not scheduled to receive paint 
finish; or provide surface-applied protection prior to surface preparation and painting 
operations. 

3. Following completion of painting in each space or area, reinstall the removed items by 
using workmen who are skilled in the necessary trades. 

4. Clean each surface to be painted prior to applying paint or surface treatment. 
5. Remove oil and grease with clean cloths and cleaning solvent of low toxicity and 

flash point in excess of 200 degrees F, prior to start of mechanical cleaning. 
6. Schedule the cleaning and painting so that dust and other contaminants from the 

cleaning process will not fall onto wet newly painted surfaces. 
 

B. Preparation of wood surfaces: 
1. Clean wood surfaces until free from dirt, oil, and other foreign substance. 
2. Smooth finished wood surfaces exposed to view, using the proper sandpaper.  

Where so required, use varying degrees of coarseness in sandpaper to produce a 
uniformly smooth and unmarred wood surface. 

3. Unless specifically approved by the Architect, do not proceed with painting of wood 
surfaces until the moisture content of the wood is 12% or less as measured by a 
moisture meter approved by the Architect. 

4. Trim and Siding: Back prime all trim and siding which is to receive paint, clear oil, or 
stain finish with one coat of sealant or stain as noted in the Finish System. Prime all 
edges and cut ends of trim and siding prior to installation. 

 
C. Preparation of metal surfaces: 

1. Thoroughly clean surfaces until free from dirt, oil and grease. 
2. On galvanized surfaces, use solvent for the initial cleaning, and then treat the surface 

thoroughly with phosphoric acid etch recommended by Paint System manufacturer.  
Remove etching solution completely before proceeding. 

3. Allow to dry thoroughly before application of paint.. 
 
3.4 PAINT APPLICATION 

 
A. General 

1. Touchup shop-applied prime coats which have been damaged, and touchup bare 
areas prior to start of finish coats application. 
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2. Slightly vary the color of succeeding coats. 
a. Do not apply additional coats until the completed coat has been inspected 

and approved. 
b. Only the inspected and approved coats of paint will be considered in determining 

the number of coats applied. 
3. Sand and dust between coats to remove defects visible to the unaided eye from a 

distance of five feet. 
4. On removable panels and hinged panels, paint the back sides to match the exposed 

sides. 
 

B. Drying 
 

1. Allow sufficient drying time between coats, modifying the period as 
recommended by the material manufacturer to suit adverse weather 
conditions. 

2. Do not proceed with initial painting or application of subsequent coats until surfaces 
to be coated are completely dry and prepared to receive the specified finish. 

 
C. Brush applications 

1. Brush out and work the brush coats onto the surface in an even film. 
2. Cloudiness, spotting, holidays, laps, brush marks, runs, sags, ropiness, and other 

surface imperfections will not be acceptable. 
 

D. Spray application 
1. Where spray application is used, apply each coat to provide the hiding 

equivalent of brush coats. 
2. Do not double back with spray equipment to build up film thickness of two coats in 

one pass. 
 

E. For completed work, match the approved Samples as to texture, color, and 
coverage.  Remove, refinish, or repaint work not in compliance with the specified 
requirements. 

 
F. Miscellaneous surfaces and procedures: 

 
1. Exposed mechanical items: 

a. Finish electric panels, access doors, conduits, pipes, ducts, grilles, registers, 
vents, and items of similar nature to match the adjacent wall and ceiling 
surfaces, or as directed. 

b. Paint visible duct surfaces behind vents, registers, and grilles flat black. 
c. Wash metal with solvent, prime, and apply two coats of semi-gloss enamel. 

 
2. Exposed pipe and duct insulation: 

a. Apply one coat of latex paint on insulation which has been sized or primed 
under other Sections; apply two coats on such surfaces when unprepared. 

b. Match color of adjacent surfaces. 
c. Remove band before painting, and replace after painting. 

 
3. Hardware:  Paint prime coated hardware to match adjacent surfaces. 
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4. Wet areas: 

a. In toilet rooms and contiguous areas, add an approved fungicide to paints. 
b. For oil base paints, use 1% phenolmercuric or 4% tetrachlorophenol. 
c. For water emulsion and glue size surfaces, use 4% sodium 

tetrachlorophenate. 
 

5. Interior:  Use “stipple” finish where enamel is specified. 
 

6. Exposed vents:  Apply two coats of heat-resistant paint approved by the Architect. 
 

7. Touch up all damaged surfaces prior to final acceptance. 
 
3.5 WARRANTIES:  At the conclusion of the job, deliver to the Owner full manufacturer’s 

warranties for all manufactured products used in the Work.  It is the responsibility of the 
Contractor to contact manufacturer’s representatives and to register the product purchases 
and installations.  Warranties shall be registered in the Owner’s name.  Delivery of completed 
warranty papers shall be a requirement necessary for the issuance of the Certificate of 
Substantial Completion. 

 
 
END OF SECTION
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SECTION 10400 
IDENTIFYING DEVICES 

 
PART 1 - GENERAL 

 
1.1 THIS SECTION includes all IDENTIFYING DEVICES where shown on the Drawings, 

as specified herein, and as required by governmental agencies having jurisdiction, 
and as needed for a complete and proper installation. 

 
1.2 QUALITY ASSURANCE: 

 
A. Building Code:  California Building Code most recent edition with current State 

and local amendments. 
 

B. Electrical Code:  California Electrical Code most recent edition with current State 
and local amendments. 

 
C. Fire Code:  California Fire Code most recent edition with current State and local 

amendments. 
 

D. Handicapped Accessibility Requirements: The proposed facility shall conform 
to all requirements for handicapped accessibility as set forth in the editions of the 
Title 24 Handicapped Accessibility Standards of the California Administrative 
Code, and the Federal Americans with Disabilities Act in effect at the time of 
construction. 

 
1.3 SUBMITTALS: 

 
A. Provide Manufacturer’s Literature describing all new manufactured products 

proposed for inclusion in the Work of this Section. 
 

B. Samples:  Provide one full size sample of each type of Identifying Device 
specified in this Section depicting size, lettering and color.  Obtain approval of 
Architect prior to fabricating Identifying Devices. 

 
PART 2 – PRODUCTS 

 
2.1 GENERAL: 

 
A. When new or additional signs and/or identification devices are 

provided, or when existing signs and/or identification devices are replaced  or 
altered, the new or altered signs and/or identification devices shall comply as 
detailed. 

 
B.  All signs shall conform to the regulations concerning character proportion, 

pictograms, finish and contrast, and illumination levels and all other requirements 
contained in the Federal Americans with Disability Act. 
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C. All Handicapped Accessible spaces shall display the international symbol of 
accessibility in the size, location, and position required by the above referenced 
Handicapped Accessibility Standards. 

 
D. Type Style:  Helvetica Medium 

 
E. Message Type Size:  Conform to the regulations contained in the above 

referenced Handicapped Accessibility Standards as indicated in the drawings. 
 

F. Numeral Type Size: Conform to the regulations contained in the above 
referenced Handicapped Accessibility Standards or as indicated in the 
drawings. 

 
G. Plaque color:  Blue, equal to color No. 15090 in Federal Standard 595b. 

 
H. Type or numeral color:  White. 

 
I. Sign material:  Plastic 

 
J. Mounting: Double-sided 1/32” thick vinyl tape, silastic adhesive, or screw mounting, 

depending on mounting surface. 
 

K. The INTERNATIONAL SYMBOL OF ACCESSIBILITY shall be the 
standard used to identify facilities that are accessible to and usable by individuals 
with disabilities.  Elements and spaces of accessible facilities which shall be 
identified by the International Symbol of Accessibility are: 

1. Accessible parking spaces. 
2. Accessible building entrance. 
3. Accessible sanitary facilities. 

 
L. COLOR OF SYMBOL:  The International Symbol of Accessibility shall consist of a 

white figure on a blue background.  The blue shall be equal to color No. 15090 in 
Federal Standard 595b. 

 
M. SIGNAGE AND STRIPPING AT ACCESSIBLE PARKING SPACES: 

Each parking space reserved for persons with disabilities shall be identified 
by a reflectorized sign permanently posted immediately adjacent to and 
visible from each stall or space, consisting of the International Symbol of 
Accessibility and have required surface stripping. 

 
N. EXTERIOR ROUTE SIGNAGE LEADING TO ENTRANCES: At every 

primary public entrance and at every major junction along or leading to an accessible 
route of travel, there shall be a sign displaying the international symbol of accessibility.  
Signs shall indicate the direction to accessible building entrances and facilities and 
shall comply with the requirements for directional and informational signage.  See 
applicable requirements below. 
 

O. ENTRANCE SIGNS:  All building entrances that are accessible to and usable by 
persons with disabilities shall be identified with at least one International Symbol of 
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Accessibility and with additional directional signs, utilizing the symbol, at junctions, 
to be visible to persons along approaching pedestrian ways. 

 
2.2 TACTILE EXIT SIGNAGE: 

 
A. Provide new 6" x 6" tactile exit signs at all accessible exterior exit doors. 

 
B. Tactile exit signage where provided or elsewhere required shall have the 

following attributes: 
 

1. Each grade-level exterior exit door shall be identified by a tactile sign with 
the word, "EXIT." 

2. Letters on signs are raised 1/32", sans serif uppercase characters and 
are accompanied by Grade 2 Braille. 

3. Raised characters are between 5/8" and 2" high. 
4. Braille dots are 1/10" on center in each cell with 2/10" space between 

cells, measured from the second column of dots in the first cell to the 
first column of dots in the second cell. 

5. Braille dots are raised a minimum of 1/40" above the background. 
6. Characters, symbols an background of signs is eggshell, matte, or 

other non-glare finish. 
7. Characters and symbols contrast with their background (light 

characters on a dark background, or dark characters on a light 
background.) 

8.  Letters and numbers on signs have a width-to-height ratio between 3:5 and 
1:1 and a stroke width-to-height ratio between | 1:5 and 1:10. 

9. Signs are installed on the wall adjacent to the latch side of the door.  At 
double leaf doors and when there is no wall space at the latch side, signs 
shall be placed on the nearest adjacent wall, preferably on the right. 

10.  Mounting height is 60" from the finish floor to the centerline of the   
sign. 

11.  Mounting location allows a person to approach within 3" of the 
signage without encountering protruding objects or standing within the 
swing of a door. 

 
2.3 OTHER SIGNAGE: 

 
A. Provide additional signs as directed by the Owner, where shown on the Drawings, 

as specified herein, as required by governmental agencies having jurisdiction, 
and as needed for a complete and proper installation. 

 
PART 3 - EXECUTION 

 
3.1 INSTALLATION:  For all manufactured products, follow manufacturer’s installation 

instructions and details as specifically modified by the Drawings and Specification 
using materials and methods described in the installation instructions.  Contractor 
shall provide any and all fasteners, hardware, mounting devices, brackets, valves, 
special fittings, or other specialty items called for in the installation instructions in order 
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to assure proper installation.  All such items requiem by the installation instructions 
shall be provided by the Contractor at no additional cost to the Owner. 

 
3.2 MOUNT all signs firmly into position, level, plumb and square with all surfaces to 

which they are attached. 
 

3.3 WARRANTIES:  At the conclusion of the job, the Contractor shall deliver to the 
Owner full Manufacturer’s warranties for all manufactured products used in the 
Work.  It is the responsibility of the Contractor to contact manufacturer’s 
representatives and to register the product purchases and installations. Warranties 
shall be registered in the Owner’s name.  Delivery of completed warranty papers 
shall be a requirement necessary for the issuance of the Certificate of Substantial 
Completion. 

 
 
END OF SECTION
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SECTION 10522 
FIRE EXTINGUISHERS AND CABINETS 

 
 
PART 1 - GENERAL 

 
1.1 DESCRIPTION 

 
A. THIS SECTION includes all fire extinguishers, mounting brackets, cabinets and 

accessories where shown on the drawings, as specified herein, and as needed 
for a complete and proper installation. 

 
1.2 QUALITY ASSURANCE 

 
A. Conform to NFPA 10 - Portable Fire Extinguishers for extinguishers and fire 

blankets. 
 

B. Building Code:  California Building Code most recent edition with current State 
and local amendments. 

 
C. Handicapped Accessibility Requirements: The proposed facility shall conform 

to all requirements for handicapped accessibility as set forth in the editions of the 
Title 24 Handicapped Accessibility Standards of the California Administrative 
Code, and the Federal Americans with Disabilities Act in effect at the time of 
construction. 

 
D. Provide fire extinguishers, cabinets and accessories from a single 

manufacturer. 
 

1.3 SUBMITTALS 
 

A. Submit product data under provisions of Section 01340. 
 

B. Include physical dimensions, operational features, color and finish,  wall mounting 
brackets with mounted measurements, anchorage details, rough-in measurements, 
location, and details. 

 
C. Submit manufacture's installation instructions under provisions of Section 

01340. 
 

1.4 OPERATION AND MAINTENANCE DATA 
 

A. Submit manufacture's operation and maintenance data under provisions of Section 
01340. 
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B. Include test, refill or recharge schedules, procedures, and recertification 
requirements including requirements applicable to the Work. 

 
1.5 ENVIRONMENTAL REQUIREMENTS 

 
A. Do not install extinguishers when ambient temperatures may cause freezing. 

 
PART 2 - PRODUCTS 

 
2.1 ACCEPTABLE MANUFACTURERS 

 
A. J.L. Industries, 

 
B. Larsen's Manufacturing, 

 
C. Substitutions: Under provisions of Section 01340. 

 
2.2 EXTINGUISHERS 

 
A. In Utility Room #107:  Multi-Purpose Dry Chemical Type: steel tank, model 

"Cosmic 10E" manufactured by J.L. Industries; with pressure gage, 10 lb. 
capacity rated 4A-80BC with #MB846C wall bracket (cabinet not required). 

 
B. For Semi-Recessed Cabinet Applications at Kitchen #101 and Bunkhouse #201: 

Multi-Purpose Dry Chemical Type: steel tank, model "Cosmic 5E" Manufactured 
by J.L. Industries; with pressure gage, 5 lb. capacity rated 3A-40BC (see the 
following paragraph for cabinets). 

 
2.3 CABINETS 

 
A. Semi-Recessed cabinet at Stud Walls: J.L. Industries "Ambassador Series 

1017D10" with 3" rolled edge trim. 
 

2.4 FABRICATION 
 

A. Form body of cabinet with tight inside corners and seams. 
 

B. Pre-drill holes for anchorage. 
 

C. Form perimeter trim and door stiles by welding, filling and grinding smooth. 
 

D. Hinge doors for 180 degree opening with continuous piano hinge. 
Provide nylon roller type catch. 

 
 

2.5 FINISHES 
 

A. Extinguisher: Red enamel. 
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B. Cabinet, Trim and Door: 
1. Semi-recessed - white epoxy primer finish.  Field paint with appropriate finish 

system for surface to be painted as described in Specification Section 09900 
- Painting.  One color to be selected by Architect. 

 
PART 3 - EXECUTION 

 
3.1 INSPECTION 

 
A. Prior to rough-in, field verify mounting locations with Fire Marshall, Architect and 

Project Manager and adjust locations as directed. 
 

B. Verify rough openings for cabinet are correctly sized and located. 
 

C. Beginning of installation means acceptance of existing conditions. 
 

3.2 INSTALLATION 
 

A. For all manufactured products, follow manufacturer's installation instructions and 
details as specifically modified by the Drawings and Specifications using 
materials and methods described in the installation instructions. Contractor shall 
provide any and all solid blocking in walls, fasteners, hardware, mounting 
devices, brackets, special fittings, or other specialty items called for in the 
installation instructions in order to assure proper installation. All such items 
required by the installation instructions shall be provided by the Contractor at no 
additional cost to the Owner. 

 
B. Install cabinets plumb and level in wall openings 36 inches from finished 

floor to inside bottom of cabinet. 
 

C. Secure rigidly in place in accordance with manufacturer's installation instructions. 
 

3.3 WARRANTIES: At the conclusion of the job, deliver to the Owner full manufacturer's 
warranties for all manufactured products used in the Work. It is the responsibility of the 
Contractor to contact manufacturer's representatives and to register the product 
purchases and installations. Warranties shall be registered in the Owner's name. 
Delivery of completed warranty papers shall be a requirement necessary for the 
issuance of the Certificate of Substantial Completion. 

 
 
END OF SECTION
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SECTION 16000 
ELECTRICAL 

 
PART 1 - GENERAL 

 
1.1 THIS SECTION outlines the general requirements for the electrical system.  The electrical 

system includes, but is not limited to, all wiring, devices, grounding, circuit protection, 
switches, outlets, panel boxes, meters, connectors, accessories and fixtures necessary for a 
complete installation with all equipment, appliances and controls connected and ready for 
use.  The job entails new construction and interfacing with existing Work. 

 
1.2 QUALITY ASSURANCE: 

 
A. Building Code:  California Building Code most recent edition with current State and 

local amendments. 
 

B. Electrical Code:  California Electric Code most recent edition with current State and 
local amendments. 

 
C. Energy Requirements:  All materials and workmanship shall comply with the most recent 

editions of the California Code of Regulations, Title 24 (California Building Standards 
Code) with current State and local amendments and the most recent edition of the 
Building Energy Efficiency Standards published by the California Energy Commission. 

 
D. Comply with all applicable local codes and regulations unless stricter standards 

are indicated. 
 

E. All equipment, materials, fixtures shall bear U/L label rating. All exterior components and 
those in bathroom areas shall bear U/L label rating for damp locations. 

 
F. Accessibility Requirements:  All materials and workmanship shall comply with 

the all requirements for accessibility as set forth in the most recent editions of the 
California Code of Regulations, Title 24 (California Building Standards Code) with current 
State and local amendments and the most recent edition of the Federal Americans with 
Disabilities Act in effect at the time of construction. 

 
1.3 SUBMITTALS: 

 
A. Provide manufacturer’s Literature describing all manufactured products proposed 

for inclusion in the Work of this Section. 
 

B. Submit electrical load calculations for review by Architect. 
PART 2 - PRODUCTS 

 
2.1 LOADCENTERS 

 
A. Manufacturer:  Square-D, Westinghouse, ITE, or equivalent. 
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B. Construction:  Boxes shall be made from cold rolled code gauge sheet steel having 
multiple knockouts and shall be factory assembled into a single rigid structure.  Hinged 
doors covering all circuit breaker handles shall be included in all trims.  Doors shall have 
a manually operated spring latch. 

 
C. Finish: Finish shall be medium light gray ASA49 enamel. 

 
D. Bussing:  Bus bars for the mains and cross connectors shall be of copper or tin plated 

aluminum in accordance with UL standards.  Bussing shall be braced throughout to 
conform to industry standard practice governing short circuit stresses in load centers.  
Neutral bussing shall have a suitable lug for each outgoing feeder requiring a neutral 
connection of same ampacity as branch. 

 
E. Overcurrent Devices:  Plug-on type circuit breakers.  All breakers shall be full-size.  

No “half-size”, or “wafer-size” breakers shall be allowed. 
 
2.2 METER ASSEMBLIES 

 
A. General 

 
1. Meter Assemblies shall meet the enclosure requirements established by UL and shall 

be furnished with a UL label stating the switchboard is “Suitable for use as a Service 
Equipment” and shall meet the requirements of PG&E as service entrance equipment. 

2. Metering sections shall be provided with 5-jaw meter sockets for 120/240V 1 phase 3 
wire service. All meter sockets shall be UL approved for “continuous duty”. 

3. Shall be as manufactured by Square-D, Westinghouse, ITE, GE or equivalent. 
4. Underground Termination Facilities: Provide termination facilities in accordance 

with PG&E standards. 
 
2.3 CONDUIT AND FITTING 

 
A. Rigid Steel Conduit 

 
1. Conduit, rigid steel:  full weight, threaded, hot-dip galvanized, inside enameled, 

conforming to ANSI C80.1. 
 

B. Electrical Metallic Tubing (EMT) 
 

1. Conduit:  Shall be formed of cold rolled strip steel, electrical resistance welded 
continuously along the longitudinal seam and hot-dip galvanized after fabrication.  
Conduit shall conform to ANSI C90.3 specifications and shall meet UL requirements. 

 
C. Rigid Non-Metallic Conduit 

 
1. Conduit:  Carlon schedule 40 PVC. 
2. All fittings solvent welded. 

 
2.4 WIRE AND CABLE 
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A. General 
 

1. Acceptable manufacturers:  General Electric Co., Rome Cable, Southwire, Triangle, 
PWC Inc., or equivalent. 

2. Conductor material:  All wire and cable shall be insulated copper conductors 
for all wire sizes. 

3. Insulation:  Insulation shall be THWN-THHN for wire sizes through size 1/0 AWG.  For 
larger sizes insulation shall be THWN, XHHW, THW or as required to suit application. 

4. Fixture wire:  Type AF 
5. Non-metallic Sheathed Cable:  Type NM with ground.  Romex type. 
6. Service-Entrance Cable:  Type SE with ground. 
7. Telephone and computer network cabel to be Catagory Five type 

communications cable. 
8. Minimum conductor size: 

 
Power and lighting branch circuits: #12 AWG 
Small appliance circuits: #12 AWG Signal and 
control circuits under 100 volts: #14 AWG 
Provide low voltage wiring as required in the National Electrical Code. 

 
2.5 OUTLET BOXES AND COVERS 

 
A. Standard Outlet Boxes:  Galvanized, one-piece, drawn steel, knock-out type of size 

and configuration best suited to the application indicated on the plans.  Minimum 
box size, 4 inch square by 1-1/2 inch deep. 

 
B. Switch Boxes:  Two inch by 3 inches long, galvanized steel switch boxes shall be 

used only for the installation of single switches. Install multiple switches in standard 
gang boxes with raised device covers suitable for the application indicated. 

 
C. Nonmetallic Outlet Boxes:  PVC type nonmetallic boxes, and nonmetallic raised 

covers as manufactured by Carlon or equivalent may be used in lieu of standard steel 
boxes in conformance with the requirements of the Natioal Electrical Code. 

 
2.6 SWITCHES AND RECEPTACLES 

 
A. General 

 
1. All general purpose 15 and 20 ampere, 125-250 volt receptacles and 120- 277 volt 

switches shall conform to NEMA WD-1 and applicable UL tests. 
 

B. Receptacles: 
 

1. Ground fault circuit interrupter receptacle:  NEMA type 5-15R residential grade, 
LEVITON  MFG. CO. #6599-W or equivalent. 

2. Duplex receptacles;  NEMA type 5-15R residential grade, LEVITON 
#5096-W or equivalent. NEMA type 5-20R for damp locations. 

3. Floor receptacles: Carlon Co, 1-gang rectangular floor box # E976RFB and 
#E9761 cover with stainless steel finish. 
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C. Switches:  Fifteen and Twenty ampere, 120-277 volts, fast make-slow break, quiet type 

switch with silver cadmium alloy contacts, binding head terminal screws, back and side 
wired.  All switches shall be of color approved by Architect. 
1. Single pole, single throw, residential grade, LEVITON #53501-W or equivalent. 
2. Three-way, residential grade, LEVITON 53503-W or equivalent. 
3. Dimmer light switch, UL listed, built-in TV/radio interference filter and choke filter, 

LEVITON ‘DECORA’ series suitable for type of lamp. 
 
2.7 DEVICE PLATES 

 
A. Flush Device Plates:  residential areas, plates shall be smooth plastic, LEVITON 

#8600 series or equal, of color approved by Architect. 
 

1. Outlets installed within the building on exterior walls shall have device plates provided 
with full-size 1/8” thick rubber neoprene closecell gaskets, with knockouts for 
receptacles or switches. 

 
B. Surface Mounted Devices, indoor:  Galvanized metal or fit box. 

 
C. Outdoor, Weatherproof:  PVC construction, corrosion resistant, heavy duty, hinged 

cover flap, and gasket. 
 
2.8 PROTECTIVE DEVICES 

 
A. Circuit Breakers:  Molded case, bolt-on, thermal magnetic type, 40 degrees C. Ambient 

temperature compensated, fixed mounting, with quick-make, quick- break switching 
mechanism mechanically trip-free from the operating handle and conforming to applicable 
codes. 

 
B. Ratings:  Refer to drawings and prepare panel schedules for trip frame and poles 

required.  Minimum short circuit rating for 120/240 volt breakers is 22,000 A. 
 
2.9 IDENTIFYING DEVICES 

 
A. Panelboard Directories:  Shall be typewritten, arranged in numerical order and shall show 

the number where the circuit is located.  The room numbers used shall be verified with the 
Owner and shall not necessarily be those used in the drawings. Mount directories in a 
6”x8” metal frame under glass inside each panelboard. 

 
B. Wire and Terminal Markers: Self-adhering, pre-printed vinyl with self- laminating 

wrap around strip. Brady B191 series, Thomas & Betts WSI series, or equivalent. 
 

2.10 TELEPHONE/CATV SERVICE BOXES 
 

A. Provide recessed, mounted protector box as manufactured by Benner- Nawman, 
model BN1020 and BN1120W, constructed of galvanized steel, with weather resistant 
screwed on lid. 
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B. Provide box with riser conduit and ground wire per Pac Bell requirements. 
 
2.11 GROUNDING 

 
A. Enclosures of equipment, raceways, and fixtures shall be permanently and effectively 

grounded.  Provide code sized (unless otherwise indicated) copper, insulated green 
equipment ground with non-metallic conduit runs.  Equipment ground shall originate at 
panelboard ground bus and shall be bonded to all switch and receptacle boxes and 
electrical equipment enclosures. 

 
B. Building services shall be grounded using concrete encased electrode installed in 

footings, per NEC Article 250.  Bonding shall be made to cold water pipe and gas pipe. 
 
2.12 LIGHTING FIXTURES: See Lighting Fixture Schedule. 

 
2.13 ALARM SYSTEM:  Provide complete smoke detector system and fire alarm to meet all 

requirements of applicable codes. 
 
 
PART 3 -- EXECUTION 

 
3.1 CONDUIT AND RACEWAY APPLICATIONS 

 
A. Rigid Steel Conduit:  For all exposed conduit exposed to mechanical damage. 

 
B. PVC Conduits:  Schedule 40 PVC may be used underground with 3” sand under and 6” 

sand over when serving lighting circuits and power secondary circuits.  PVC conduit 
may be used exposed at meter assemblies where protected from damage. 

 
3.2 CONDUIT INSTALLATION 

 
A. General 

 
1. Conduit system shall be concealed unless exposed work is clearly called for on the 

drawings. 
2. Conduits shall be tightly covered and well protected during construction using 

metallic bushings and bushing “pennies” to seal open ends. 
3. In all empty conduits or ducts, install a 200-pound tensile strength 

polyethylene pulling rope. 
4. Conduit systems shall be electrically continuous throughout.  Install code size, 

insulated, copper, green grounding conductor in all conduit runs as required by code, 
or as indicated on drawings. 

 
B. Layout 

 
1. Locations of conduit runs as indicated on site and electrical plans. 
2. Where practical, install conduits in groups in parallel, vertical or horizontal runs and at 

elevations that avoid unnecessary offsets. 
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3. Exposed conduit shall be run parallel or at right angles to the centerlines of columns 
and beams. 

4. Conduits shall not be placed closer than 12 inches from a parallel hot water or steam 
line or 3 inches from such lines crossing perpendicular to the runs. 

 
C. Supports 

 
1. All raceway systems shall be secured to the building structures using specified 

fasteners, clamps and hangers spaced according to code requirements. 
2. Support single runs of conduit using one hole pipe straps. Where run horizontally 

on walls in damp or wet location, install “clamp backs” to space conduit off the 
surface. 

 
3.3 CABLE AND WIRE INSTALLATION 

 
A. General 

 
1. Conductors shall not be installed in conduit until all work of any nature that may 

cause injury is completed.  Care shall be taken in pulling conductors that insulation 
is not damaged.  UL approved non-petroleum base and insulating type pulling 
compound shall be used as needed. 

2. All cables shall be installed and tested in accordance with manufacturer’s 
requirements and warranty. 

 
B. Splicing and Terminating 

1. All aspects of splicing and terminating shall be in accordance with cable 
manufacturer’s published procedures. 

2. Make up all splices in outlet boxes with conductors as specified herein with separate 
tails of correct color to be made up to splice. Provide at least six (6) inches of tails 
packed in box after splice is made up. 

 
C. Nonmetallic Sheathed Cable and Service Entrance Cable 

 
1. Nonmetallic Sheathed Cable shall be used for feeder to unit loadcenter, as allowed by 

NEC Article 338. 
2. Service Entrance Cable shall be used for feeder to unit loadcenter, as allowed by 

NEC Article 338. 
3. Cables shall comply with NEC Section 300-4 where installed through studs, 

rafters and similar members. 
 
3.4 INSTALLATION OF BOXES AND WIRING SERVICES 

 
A. General 

 
1. All outlets shall finish FLUSH with building walls and ceiling, except where exposed 

work is called for.  There shall be no gap between box and wall or ceiling material. 
Any opening between box and wall or ceiling shall be caulked airtight at party wall 
boxes shall be sealed with approved acoustic sealant. 

2. Install raised device covers on all outlet boxes as required to finish flush with 
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surface. Covers shall be of a depth to suit the wall or ceiling finish. 
3. Exposed outlet boxes and boxes in damp and wet locations shall be cast metal with 

gasketed cast metal cover plates. 
 

B. Box Layout 
 

1. Outlet boxes shall be installed at the locations and elevations shown on the drawings 
or specified herein. Make adjustments to locations as required by structural conditions 
and to suit coordination requirements of other trades. 

2. Outlet boxes in stud walls and partitions shall not be mounted back-to-back nor shall 
through-wall boxes be permitted. 

C. Mounting Heights: Mounting heights of devices as measured from the top of the 
faceplate shall be as follows: 

 
Device Height (Inches) 

 
Convenience receptacles 
Convenience receptacles above 

     12 

counters or at lavatories unless 
otherwise noted. 

44 

Switches, light + 46” at kitchen 48 
Telephone Outlet 12 

3.5 INSTALLATION OF MANUFACTURED ITEMS 
 

For all manufactured products, follow manufacturer’s installation instructions and details as 
specifically modified by the Drawings and Specifications using materials and methods 
described in the installation instructions.  Contractor shall provide any and all fasteners, 
hardware, mounting devices, brackets, valves, special fittings, or other specialty items called 
for in the installation instructions in order to assure proper installation.  All such items required 
by the installation instructions shall be provided by the Contractor at no additional cost to the 
Owner. 

 
3.6 COORDINATE installation and connection of the work with other affected trades. 

 
3.7 TEST, ADJUST and balance system for proper operation 

 
3.8 WARRANTIES:  At the conclusion of the job, deliver to the Owner full manufacturer’s 

warranties for all manufactured products used in the Work.  It is the responsibility of the 
Contractor to contact manufacturer’s representatives and to register the product purchases 
and installations.  Warranties shall be registered in the Owner’s name.  Delivery of 
completed warranty papers shall be a requirement necessary for the issuance of the 
Certificate of Substantial Completion. 

 
END OF SECTION
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SECTION 16821 
INTEGRATED FIRE ALARM and SMOKE DETECTION SYSTEM 

 
PART 1 - GENERAL 

 
1.1 THIS SECTION includes all Fire Alarm Systems and related work where shown on 

the Drawings, as specified herein, and as needed for a complete and proper 
installation. 

 
1.2 QUALITY ASSURANCE: 

 
A. California Building Code most recent edition with most recent State and local 

amendments. 
 

B. California Plumbing Code, most recent edition with most recent state and local 
amendments. 

 
D. California Mechanical Code, most recent edition with most recent state and local 

amendments. 
 

E. California l Electric Code, most recent edition with most recent state and local 
amendments. 

 
F. California Fire Code, most recent edition with most recent state and local 

amendments. 
 

G. Meet all requirements for NFPA 72 Fire Alarm System. 
 

H. Energy Requirements: All materials and workmanship shall comply with the most 
recent editions of the California Code of Regulations, Title 24 (California Building 
Standards Code) with current State and local amendments and the most recent 
edition of the Building Energy Efficiency Standards published by the California 
Energy Commission. 

 
I. Accessibility Requirements:  All materials and workmanship shall comply with 

the all requirements for accessibility as set forth in the most recent editions of 
the California Code of Regulations, Title 24 (California Building Standards 
Code) with current State and local amendments and the most recent edition of 
the Federal Americans with Disabilities Act in effect at the time of construction. 

 
1.3 SUBMITTALS: 

 
A. Provide manufacturer’s Literature describing all manufactured products 

proposed for inclusion in the Work of this Section. 
 

B,  SHOP DRAWINGS:  Submit shop drawings fully describing the scope of the 
proposed work to be provided under this Section.  Submit four copies of shop 
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drawings showing details of all components of the Fire Alarm system.  
Manufacturer’s standard drawings are acceptable except for non-standard features 
such as spacial zoning, control systems, coordination with other trades and 
required clearance to equipment. 

 
1. WIRING LAYOUT: Submit layout diagram showing sizes, connection 

details, support brackets, and layout of all wiring that is a part of the Fire 
and Intrusion Alarm system. 

 
C.  SUBMIT all instruction books, warranties, and parts listed to the Owner prior to 

final acceptance. 
 

1.4 GENERAL INFORMATION 
 

A. This is a Performance Specification for Design and Installation of a complete 
Integrated Fire Alarm and Smoke Detection System. Locations of sensors, 
detectors, pull stations and alarms are the responsibility of the Alarm System 
Contractor. Final installed system. shall include all items necessary to obtain 
Code compliance. 

B. The installer shall be trained, properly licensed and experienced in the installation 
of Fire and Intrusion Alarm systems.  It is the installer’s responsibility to assure the 
system functions properly, safely, and meets all local, state and regional codes. 

C. Installer to supply and install all materials shown on this plan and all others 
needed to complete this Fire and Intrusion Alarm system. Also, provide any 
incidental work not shown or specified, which can be reasonably inferred as 
belonging to the work necessary to provide the complete system.  Include all such 
items in Shop Drawing submittal. 

 
1.5 JOB CONDITIONS 

 
A. Site Conditions:  Examine the site and all mechanical, electrical, architectural 

and other drawings and verify all field conditions that will affect the Work.  
Make allowances for all such conditions in preparing the bid. 

B. Restoration of Damage: repair or replace, as directed by architect, materials 
and parts of premises that become damaged as a result of installation of work 
of this Section. 

 
PART 2 - PRODUCTS 

 
2.1 Provide all products required for a complete system as approved by all government 

agencies having jurisdiction over the Project and as required for a complete and 
proper installation. 

 
2.2 PREFORMANCE CRITERIA: This is a performance specification written for design 

and installation of a State of California Fire Marshall approved and NFPA 72 approved 
Integrated Fire Alarm and Smoke Detection System. Pull Stations, Audible and Visual 
Alarms shall meet the requirements of the ADA and CBC. Contractor shall prepare 
plans and calculations and obtain approval from the Fire Marshall having jurisdiction 
over the project prior to commencing with the Work. Contractor shall present approved 
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plans to the Owner and to the Mendocino County Department of Planning and 
Building Services prior to commencing with the Work. 

 
2.3 FIRE ALARM AND SMOKE DETECTION SYSTEM COMPONENTS 

 
A. In addition to complying with all code regulations, meet all 

requirements of Electrical Notes on sheet EM-1. 
B. All wiring for alarm system shall be concealed where possible. 
C. Provide integrated FACP and IACP control panel with separate readouts 

for each detection component type. 
 
PART 3 – EXECUTION 

 
3.1 DISCREPENCIES 

A. In the event of discrepancy, immediately notify the Architect. 
B. Do not proceed with the installation in areas of discrepancies until all such 

discrepancies have been fully resolved. 
 

3.2 GENERAL 
A. Installation to follow all applicable state and local building codes and to be 

installed following conventional practice for Integrated Fire Alarm and Smoke 
Detection Systems. 

 
3.3 INSTALLATION 

 
A. Provide all products required for a complete system as approved by all 

government agencies having jurisdiction over the project and as required for a 
complete and proper installation.  Written approval of the installed and tested 
system by the Fire Marshall in charge shall be presented to the Owner at the 
conclusion of the job.  Delivery of the signed off permit by the Contractor shall be 
a requirement necessary for the issuance of the Certificate of Substantial 
Completion. 

 
B. For all manufactured products, follow manufacturer’s installation instructions and 

details as specifically modified by the Drawings and Specifications using materials 
and methods described in the installation instructions.  Contractor shall provide any 
and all fasteners, hardware, mounting devices, brackets, valves, special fittings, or 
other specialty items called for in the installation instructions in order to assure 
proper installation. The Contractor shall provide, at no additional cost all such 
items required by the installation instructions. 

 
3.4 WARRANTIES:  At the conclusion of the job, deliver to the Owner full manufacturer’s 

warranties for all manufactured products used in the Work. It is the responsibility of the 
Contractor to contact manufacturer’s representatives and to register the product 
purchases and installations. Warranties shall be registered in the Owner’s name.  
Delivery of completed warranty papers shall be a requirement necessary for the 
issuance of the Certificate of Substantial Completion. 

 
3.5 COORDINATE installation and connection of the Work with other affected 
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trades. 
 

3.6 TEST, ADJUST and balance system for proper operation. 
 

3.7 INTERFACE WITH EXISTING WORK: The work involves remodeling of a structure 
and adding on to it.  Prior to submitting a bid, it is the Contractor’s responsibility to 
examine the existing site and structures, and to verify the construction details as well 
as all other existing conditions that must mesh with new work.  Include in the bid price 
a sum to cover costs of items necessary to perform work. No allowance will be made 
to a bidder because of a lack of such examination or knowledge.  The submission of a 
bid will be considered as conclusive evidence that the bidder has made such 
examinations. 

 
3.8 EXISTING SERVICES 

 
A. Active Services:  When encountered in work, protect, brace, support existing 

active gas, electric, other services where required for proper execution of work.  If 
existing active services are encountered that require relocation make request in 
writing for determination.  Do not proceed with work until written directions are 
received.  Do not prevent or disturb operation of active services that are to remain. 

 
B. Inactive Services:  When encountered in work, remove, cap, or plug inactive 

services.  Notify utility companies or municipal agencies having jurisdiction; 
protect or remove these services as directed. 

 
3.9 CUTTING, PATCHING, RESTORING 

 
A. Unless otherwise specified, each contractor shall do all cutting, drilling, patching, 

restoring that may be required in connection with his work, he shall restore work 
of other contractors damaged by him. 

 
B. No contractor shall do any cutting that may impair strength of building construction.  

No holes, except for small screws, may be drilled in beams or other structural 
members without prior approval. 

 
C. Patch and/or trim with materials that match existing to correct unsightly 

conditions caused by remodeling. 
 

END OF SECTION 
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	A. Sealed bids for the Sheriff’s Mendocino Substation at the Ford House Carriage House Project will be received at the Facilities and Fleet Division Office, County of Mendocino, 851 Low Gap Road, Ukiah, California, until 2:00 p.m. as determined by th...
	B. Late bids will not be accepted. It is Bidder's responsibility to assure that its bid is delivered and received at the location noted above on or before the date and hour set for the bid opening.
	1.2 LICENSE REQUIREMENT
	A. The license required for this Project is “B” License.
	B.  Pursuant to Mendocino County Code Section 6.0 – Business Licenses and Regulations, at time of contract award, the contractor shall supply a copy of their current County of Mendocino business license.

	1.3 SECURING OF PLANS AND DOCUMENTS
	1.4 BIDS
	Bids, to be considered, must be in accordance with the following instructions:
	A. Bids must be submitted on the bid form provided by County, properly and completely filled out with numbers stated both in writing and in figures and with signatures of all persons signing in longhand/cursive.
	B. The completed form shall be without erasures or interlineation and shall not contain recapitulations of the work to be done. Only written proposals will be permitted.
	C. A Bid Bond or Certified Cashier's Check made payable to the County of Mendocino for an amount equal to at least ten percent (10%) of the bid amount shall accompany each bid. Such guaranty to be forfeited should the Bidder to whom the contract is a...


	1.5 PRE-BID CONFERENCE AND SITE ACCESS
	A. A mandatory pre-bid conference will be held on Wednesday, August 9, 2017 at 10:00 a.m. at the site, 45035 Main Street, Mendocino, California. Following the meeting, a site review will be conducted to acquaint Bidders with the Project.
	B. The County reserves the right to schedule an additional mandatory pre-bid conference to ensure adequate bid representation.
	C. Failure to attend a pre-bid conference will disqualify a non-attending bidder from the bid.

	1.6 SUBCONTRACTORS LISTED
	A. In accordance with California Public Contract Code Sections 4100 et seq., inclusive, each bidder shall provide a list of subcontractors (Section 00430), giving the name and location of place of business and contractor's license number of each subco...
	B. Failure of Bidder to specify a subcontractor for any portion of the work in an amount in excess of one-half of one percent (0.5%) of the total contract price constitutes an agreement for Bidder to perform that portion of the work itself. After bid...
	C. All Bidders must supply with their Bids the required information on all subcontractors who will perform any portion of the work including labor, rendering of service or specially fabricating and installing a portion of the Work or improvement accor...

	1.7 AWARD OR REJECTION OF BIDS
	The contract shall be awarded to the lowest responsible bidder complying with these instructions, provided the bid is deemed reasonable and in the best interest of the County of Mendocino.  County reserves the right to reject any and all bids, and to ...
	The award of the contract, if awarded, is expected to be made within thirty (30) days and in no event later than eighty (80) days after the bid opening.  After award, County shall notify the successful Bidder in writing, and forward with the notificat...

	1.8 TIME OF COMPLETION
	Bidder agrees to commence work on or before a date to be specified in the written "Notice to Proceed" from County and to fully complete the project within One hundred eighty (180) calendar days from date of the written "Notice to Proceed".

	1.9 ADDENDUM
	Any addendum issued during the time of bidding and before bid opening shall be included in the bid. The addendum issued by County shall become part of the agreement. Questions to be considered for inclusion in an addendum must be in writing and in the...

	1.10 INTERPRETATION OF DRAWINGS AND DOCUMENTS
	Should a Bidder find discrepancies in, or omissions from, the drawings or documents, or should it be in doubt as to their intent, it should at once notify County, which will then send responsive written instructions in the form of addenda to all Bidde...

	1.11 WITHDRAWAL OF BID
	Bids may be withdrawn prior to, but not later than, the time of bid opening.

	1.12 BONDS
	The successful Bidder is required to furnish a Labor and Material Payment Bond and a Performance Bond each in the amount equal to one hundred percent (100%) of the contract price. In addition, the successful Bidder is required to furnish a Bid Bond or...

	1.13 SUBSTITUTIONS
	Any substitution shall be made in accordance with instructions contained in Section 01340 – Submittals and Substitutions included herein.  Questions concerning substitutions will not be entertained during the bidding period.

	1.14 LIQUIDATED DAMAGES
	In case of failure on the part of Contractor to complete the work within the time stipulated plus any duly authorized extension of time granted in writing by County, Contractor shall pay to County the sum of $250.00 per calendar day for each day's del...

	1.15 BIDDER'S QUALIFICATIONS
	A. All Bidders, Contractors and Subcontractors bidding under joint venture agreements shall be duly licensed as provided for under Sections 7000 et seq. of the Business and Professions Code.
	B. A corporation which is awarded the Contract will be required to furnish certification attesting to its corporate existence, as well as evidence that the Officer signing the contract is duly authorized to do so.
	C. Bidders and their subcontractors may be required to furnish evidence satisfactory to County that they have sufficient means and have had experience in the class of work called for to enable them to complete the contract in a satisfactory manner.
	D. No person, firm or corporation shall make or file or be interested in more than one bid for the same work, except insofar as alternate bids may be called for. No person, firm or corporation shall submit a collusive or sham bid or seek directly or ...
	E. A licensed contractor shall not submit a bid to a public agency unless (1) its contractor's license number appears clearly on the bid, (2) the license expiration date is stated, and (3) the bid contains a statement that the representations made th...
	are made under penalty of perjury. Any bid not containing this information, or a bid
	containing information which is subsequently proven false, shall be considered non-responsive and shall be rejected by County.

	1.16 EXAMINATION OF SITE AND DOCUMENTS
	By submitting a bid, Bidder agrees and warrants that (1) it has examined the site and all documents, drawings and specifications; (2) it is satisfied that the same are adequate to produce the required results; and (3) its bid covers the cost of all it...

	1.17 ENVIRONMENTAL AND PLANNING CONDITIONS OF APPROVAL
	Bidder agrees to perform its work in conformance with all environmental and planning conditions of approval applicable to the project. Bidders’ attention is directed to specification section 00801 Supplementary General Conditions and the source docum...

	1.18 AGREEMENT
	Contract documents include the Agreement which the successful Bidder, as Contractor, will be required to execute.

	1.19 PRE-CONSTRUCTION CONFERENCE
	The successful bidder shall be available for a pre-construction conference with County at a mutually convenient time.

	1.20 QUALIFICATIONS OF BIDDERS
	The work to be performed under this contract is of a very specialized nature. It is the desire of County to secure the best work attainable and to maintain a very critical and condensed schedule. Bidders considered for award will be limited to those f...
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	IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the day and year first above written.
	CONTRACTOR/COMPANY NAME
	Grant No.:     
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	00811-Unforeseen Physical Conditions
	PART 1 -  GENERAL
	1.1 SUMMARY
	This Section includes special requirements for unforeseen hidden conditions, differing site conditions and underground facilities as required for California Public Works Contracts.

	1.2 UNFORESEEN SITE CONDITIONS
	A. Pursuant to Section 7104 of the California Public Contract Code, if any of the following conditions, hereinafter called hidden conditions, are encountered at the site, then Contractor shall promptly, before such conditions are disturbed and in no ...
	1. Material that Contractor believes may be hazardous waste material, as defined in Section 25117 of the Health and Safety Code, that is required to be removed to a Class I, Class II, or a Class III disposal site in accordance with provisions of exist...
	2. Subsurface or latent physical conditions at the site or in the building differing materially from those represented in the Contract Documents.
	3. Archaeological or historical artifacts or soils conditions identified with such artifacts as noted in the conditions of approval from the California Department of Parks and Recreation CEQA Document No. 11293 – Archaeological Review.
	4. Unknown physical conditions at the site of any unusual nature, different materially from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents or conditions that could be o...

	B. Conditions that are not unforeseen, hidden, unknown or differing site and building conditions include but are not limited to, the following.
	1. All that is indicated in or reasonably interpreted from the Contract         Documents.
	2. All that is indicated in or reasonably interpreted from the Reference Documents specified in Section 01010, “Summary of Work”.
	3. All that could be seen on site and that could be observed.
	4. Conditions that are materially similar or characteristically the same.
	5. Conditions where the location of the building component is in the proximity where indicated in or reasonably interpreted from the Contract Documents or Reference Documents.
	C. County will promptly investigate the conditions reported which appear to be unforeseen conditions.
	1. If County determines that the reported conditions are inherent in work of the character provided for in the Contract Documents or observed by examination of the site and Reference Documents, or that the condition is not hidden, unforeseen or mate...
	2. If County determines that the conditions are hidden or differing conditions and that they will materially cause a decrease or increase in Contractor's cost of any portion of the work, a Contract Modification will be issued for compensation of suc...
	3. If County determines that the conditions are hidden or differing conditions and that they will materially affect the performance time, Contractor, upon submitting a written request, will be granted an extension of time subject to the provisions o...
	a. Time extensions or contract costs will not be granted for delays that could be or could have been avoided by Contractor redirecting his forces and equipment to perform other work on the Contract.


	D. Should Contractor disagree with County's determination, Contractor shall submit a Request for Change (RFC) to County that the condition is not indicated in or reasonably interpreted from the Contract Documents, and that the condition is not simila...
	1. Contractor shall submit proof with written explanation, drawings, photographs, material and labor cost breakdowns, and other relevant data to show the condition.
	2. County will review Contractor's submission and make a determination.  Contractor shall not file for claim or RFC before County makes the determination.
	3. In the event of continued disagreement, Contractor shall not be excused from any scheduled completion date provided for by the Contract, but shall proceed with all work to be performed under the Contract.
	4. Contractor shall retain any and all rights provided either by the Contract or by law which pertain to the resolution of RFC and protests between the contracting parties.


	1.3 REMOVAL, RELOCATION, OR PROTECTION OF EXISTING UTILITIES
	A. In accordance with the provisions of Section 4215 of the California Government Code, County will assume the responsibility for the removal, relocation, or protection of existing main or trunk-line utilities located on the site of the Contract work...
	B. Contractor shall immediately notify County and the public utility in writing of such utility facilities it discovers while performing the work which are not identified in the Contract Documents.
	1. Contractor shall negotiate with the owner of the utility, who shall have the sole discretion to perform repairs or relocation work or permit Contractor to do such repairs or relocation work at a reasonable price.

	C. Contractor shall not be assessed liquidated damages for delay in Substantial Completion if the delay was caused by such existing utilities in direct conflict with the work and not shown on the Drawings.
	D. Contractor will be compensated under the provisions of Article 7 for extra work involving existing utilities not shown on the Drawings or included in the Specifications but in direct physical conflict with Contractor's operations.
	1. This extra work shall include the following costs:
	a. Locating, supporting, working around, and protecting or repairing damage not due to the failure of Contractor to exercise reasonable care.
	b. Removing and relocating, as directed by County, existing main or trunk line utility facilities located on site but not indicated on the Drawings and Specifications with reasonable accuracy.
	c. Equipment on the project necessarily idled during such work.


	E. Contractor shall not be entitled to any adjustment in the Contract Sum or Time if the existence of such condition:
	1. Could have been reasonably discovered or revealed as a result of any examination, investigation, exploration, test or study of the site and contiguous areas required by the Contract Documents to be conducted by or for Contractor prior to commenci...
	2. Could have been inferred from the presence of other visible facilities, such as buildings, meter and junction boxes, on or adjacent to the work site.
	1.4  WORK STOPPAGES FOR HISTORICAL OR ARCHAEOLOGICAL FINDS
	Archaeological and Historical reviews and other conditions of approval identified in Specification Section 00801 and included as a part of this contract impose specific requirements on the CONTRACTOR.
	1. CONTRACTOR shall not be entitled to any adjustment in the Contract Sum  for reasonable accommodations required to comply with the conditions of approval.
	2.  Work stoppages required and any special excavation requested by the Archaeological monitor will be compensated under the provisions of article 7 of the General Conditions.
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