

	BID WITHDRAWN <u>DMR</u> <u>Builders</u>	<u>ACGC</u>	<u>Cupples and Sons</u> <u>Construction</u>	<u>FRC Inc</u>	<u>Kirby</u> <u>Construction</u>	<u>Danco</u> <u>Builders</u>
Exterior	\$ 23,000.00	\$ 28,296.00	\$ 51,024.00	\$ 25,000.00	\$ 35,370.00	\$ -
Pool and Hot Tub	\$ 32,000.00	\$ 27,624.00	\$ 20,350.00	\$ 27,000.00	\$ 44,050.00	\$ 26,800.00
Lobby and Common	\$ 150,000.00	\$ 180,770.00	\$ 156,191.00	\$ 135,000.00	\$ 189,400.00	\$ 94,279.00
25 Lower Rooms	\$ 500,000.00	\$ 553,602.00	\$ 575,156.00	\$ 675,000.00	\$ 625,567.00	\$ 772,597.00
5 Upper Rooms	\$ 100,000.00	\$ 97,220.00	\$ 85,472.00	\$ 135,000.00	\$ 119,523.00	\$ 134,626.00
Total	\$ 805,000.00	\$ 887,512.00	\$ 888,193.00	\$ 997,000.00	\$ 1,013,910.00	\$ 1,028,302.00